AUG 03, 2015 08:16 AM
2016CPT.02.02.10741.1

TIP NO

FED AID NO STATE FUNDED
WIDENING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-222 FROM THE TOWN OF FOUNTAIN TO THE TOWN OF FALKLAND.

PITT

2:00 PM 1/1 001
JUL 21 2015 C203718
7.644 MI

S. T.WOOTEN CORPORATION

ROSE BROTHERS PAVING CO INC BARNHILL CONTRACTING COMPANY

WILSON, NC AHOSKIE, NC ROCKY MOUNT, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 46000.00 108000.00 100000.00
0002 0106000000-E 230 BORROW EXCAVATION 1,475 CY 11.25 16593.75 15.00 22125.00 18.00 26550.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 55.16 22064.00 35.00 14000.00 40.00 16000.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 15.29 SMI 1800.00 27522.00 2500.00 38225.00 2275.00 34784.75
0005 1330000000-E 607 INCIDENTAL MILLING 222 SY 16.47 3656.34 10.00 2220.00 23.25 5161.50
0006 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,096 TON 38.00 231648.00 30.00 182880.00 32.00 195072.00
0007 1498000000-E 610 ASP CONC INTR CRS 119.0B 16,708 TON 36.00 601488.00 30.00 501240.00 33.15 553870.20
0008 1519000000-E 610 ASP CONC SURF CRS $9.5B 11,785 TON 31.00 365335.00 30.00 353550.00 33.75 397743.75
0009 1575000000-E 620 ASP FOR PLANT MIX 1,777 TON 425.00 755225.00 500.00 888500.00 450.00 799650.00
0010 2612000000-E 848 6" CONCRETE DRIVEWAY 100 SY 67.59 6759.00 80.00 8000.00 84.00 8400.00
0011 2845000000-N 858 ADJMETER OR VALVE BOXES 2 EA 750.00 1500.00 350.00 700.00 250.00 500.00
0012 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 856 SF 4.90 4194.40 5.00 4280.00 4.90 4194.40
0013 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 8000.00 22000.00 44000.00
0014 6000000000-E 1605 TEMPORARY SILT FENCE 1,600 LF 2.90 4640.00 2.90 4640.00 2.00 3200.00
0015 6071010000-E SP  WATTLE 800 LF 7.75 6200.00 8.00 6400.00 7.00 5600.00
0016 6084000000-E 1660 SEEDING AND MULCHING 3.71 ACR 1845.00 6844.95 1845.00 6844.95 1700.00 6307.00
0017 6117000000-N SP RESPONSE FOR EROS CONTROL 5 EA 500.00 2500.00 500.00 2500.00 600.00 3000.00

CONTRACT TOTAL TOTAL 2110170.44 TOTAL 2166104.95 TOTAL 2204033.60

ROADWAY ITEMS SUB-TOTAL 2110170.44 SUB-TOTAL 2166104.95 SUB-TOTAL 2204033.60

BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION 1 2110170.44

ROSE BROTHERS PAVING CO INC 2 2166104.95

BARNHILL CONTRACTING COMPANY 3 2204033.60



AUG 03, 2015 08:16 AM
2016CPT.02.01.10251.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
US-17/NC-55 FROM MILL ST TO NEUSE RIVER BRIDGE.

CRAVEN

2:00 PM 1/1 002
JUL 21 2015 C203743
1611 MI

S. T.WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY
WILSON, NC ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 79000.00 140000.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 400 TON 61.68 24672.00 51.00 20400.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 4.92 SMI 4563.40 22451.93 4100.00 20172.00
0004 1297000000-E 607 MILL ASP PVMT *****" DTH 110,283 SY 171 188583.93 2.00 220566.00
(2-1/2")
0005 1330000000-E 607 INCIDENTAL MILLING 536 SY 9.47 5075.92 12.50 6700.00
0006 1498000000-E 610 ASP CONC INTR CRS 119.0B 16,635 TON 41.00 682035.00 44.00 731940.00
0007 1519000000-E 610 ASP CONC SURF CRS S9.5B 17,960 TON 40.00 718400.00 44,50 799220.00
0008 1575000000-E 620 ASP FOR PLANT MIX 1,875 TON 425.00 796875.00 450.00 843750.00
0009 2830000000-N 858 ADJMANHOLES 2 EA 750.00 1500.00 450.00 900.00
0010 2845000000-N 858 ADJMETER OR VALVE BOXES 1 EA 750.00 750.00 450.00 450.00
0011 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 280 SF 6.40 1792.00 6.45 1806.00
0012 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 60000.00 50000.00
0013 6084000000-E 1660 SEEDING AND MULCHING 2.84 ACR 1700.00 4828.00 1700.00 4828.00
0014 1308000000-E 607 MILLN ASPHALT PVMT *#k - sk 5,006 SY 2.64 13215.84 2.75 13766.50
(0" TO 2
CONTRACT TOTAL TOTAL 2599179.62 TOTAL 2854498.50
ROADWAY ITEMS SUB-TOTAL 2599179.62 SUB-TOTAL 2854498.50
BIDDERS IN ORDER CONTRACT TOTAL
S. T. WOOTEN CORPORATION 1 2599179.62

BARNHILL CONTRACTING COMPANY

2854498.50



AUG 03, 2015 08:16 AM DUPLIN, SAMPSON 2:00 PM 1/2 003
2016CPT.03.01.10311.1, 2016CPT.03.01.10821.1, 2016CPT.03.01.20311.1, 2016CPT.03.01.20821.1 JUL 21 2015 C203716

TIP NO 57.470 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-41, 1 SECTION OF NC-242 & 21 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 260500.00 485000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,593 CY 39.80 103201.40 20.00 51860.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 226 TON 39.80 8994.80 50.00 11300.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 28.28 SMI 1375.00 38885.00 2500.00 70700.00
0005 1297000000-E 607 ZI_”SL ASP PVYMT ***+x" DTH 528 SY 8.00 4224.00 5.00 2640.00
0006 1297000000-E 607 ?g”;L ASP PVMT ****" DTH 71,354 SY 2.50 178385.00 1.85 132004.90
0007 1330000000-E 607 INCIDENTAL MILLING 7,064 SY 7.00 49448.00 12.00 84768.00
0008 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,608 TON 45.00 342360.00 50.75 386106.00
0009 1498000000-E 610 ASP CONC INTR CRS 119.0B 10,566 TON 41.25 435847.50 38.00 401508.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 29,737 TON 34.75 1033360.75 37.00 1100269.00
0011 1525000000-E 610 ASP CONC SURF CRS SF9.5A 51,135 TON 36.10 1845973.50 36.00 1840860.00
0012 1525100000-E SP ASP CONC SURF CRS SF9.5A LEVEL 320 TON 80.05 25616.00 75.00 24000.00
0013 1575000000-E 620 ASP FOR PLANT MIX 6,080 TON 504.00 3064320.00 525.00 3192000.00
0014 1880000000-E SP GENERIC PAVING ITEM (TON) 350 TON 138.00 48300.00 175.00 61250.00

PATCHING EXISTING PAVEMENT (FULL DEPTH)
0015 1880000000-E SP  GENERIC PAVING ITEM (TON) 2,080 TON 138.00 287040.00 150.00 312000.00

PATCHING EXISTING PAVEMENT  (MILL)
0016 1891000000-E SP GENERIC PAVING ITEM (SY) 192,734 SY 3.65 703479.10 3.75 722752.50

PAVEMENT INTERLAYER
0017 2612000000-E 848 6" CONCRETE DRIVEWAY 32 SY 80.00 2560.00 100.00 3200.00
0018 2830000000-N 858 ADJMANHOLES 4 EA 450.00 1800.00 600.00 2400.00
0019 2845000000-N 858 ADJMETER OR VALVE BOXES 4 EA 450.00 1800.00 500.00 2000.00
0020 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 2000.00 8000.00
0021 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 800 LF 18.50 14800.00 22.00 17600.00

REMOVE & REPLACE EXISTING GUARDRAIL
0022 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 5,424 SF 5.50 29832.00 6.50 35256.00
0023 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 10000.00 195000.00
0024 4685000000-E 1205 THERMO PVT MKG LINES 4"90 608,001 LF 0.39 237120.39 0.39 237120.39
0025 4686000000-E 1205 THERMO PVT MKG LINES 4"120 365,492 LF 0.55 201020.60 0.57 208330.44
0026 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 80 LF 5.00 400.00 5.00 400.00
0027 4700000000-E 1205 12"WIDE THERMO 90 MILS 120 LF 5.00 600.00 5.00 600.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 20 EA 150.00 3000.00 150.00 3000.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 232,100 LF 0.09 20889.00 0.10 23210.00
0030 4825000000-E 1205 PAINT PVMT MARKINGS 12" 120 LF 1.00 120.00 1.00 120.00
0031 4845000000-N 1205 PAINT PVT MKG SYMBOL 8 EA 50.00 400.00 50.00 400.00
0032 4900000000-N 1251 PERM RAISED PVMT MARKERS 2,920 EA 4.00 11680.00 4.00 11680.00
0033 4905000000-N 1253 SNOWPLB PVMT MRKER 1,022 EA 26.00 26572.00 26.00 26572.00
0034 6000000000-E 1605 TEMPORARY SILT FENCE 1,410 LF 2.50 3525.00 4.50 6345.00

0035 6009000000-E 1610 EROS CONTRL STONE CL B 353 TON 1.00 353.00 50.00 17650.00



AUG 03, 2015 08:16 AM
2016CPT.03.01.10311.1, 2016CPT.03.01.10821.1, 2016CPT.03.01.20311.1, 2016CPT.03.01.20821.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION OF NC-41, 1 SECTION OF NC-242 & 21 SECTIONS OF SECONDARY ROADS.

DUPLIN, SAMPSON

2:00 PM 212 003
JUL 21 2015 C203716
57.470 MI

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
0036 6012000000-E 1610 SEDIMENT CONTROL STONE 353 TON 1.00 353.00 50.00 17650.00
0037 6015000000-E 1615 TEMPORARY MULCHING 14.1 ACR 1.00 14.10 950.00 13395.00
0038 6029000000-E SP SAFETY FENCE 200 LF 1.00 200.00 4.00 800.00
0039 6036000000-E 1631 MATTING FOR EROS CONTROL 100 SY 2.00 200.00 4.00 400.00
0040 6042000000-E 1632 1/4" HARDWARE CLOTH 1,139 LF 3.00 3417.00 4.00 4556.00
0041 6071010000-E SP  WATTLE 230 LF 5.00 1150.00 10.00 2300.00
0042 6084000000-E 1660 SEEDING AND MULCHING 15 ACR 500.00 7500.00 2500.00 37500.00
0043 6090000000-E 1661 SEED FOR REPAIR SEEDING 704 LB 3.00 2112.00 12.50 8800.00
0044 6093000000-E 1661 FERT FOR REPAIR SEEDING 3.57 TON 1000.00 3570.00 1200.00 4284.00
CONTRACT TOTAL TOTAL 9022523.14 TOTAL 9767587.23
ROADWAY ITEMS SUB-TOTAL 9022523.14 SUB-TOTAL 9767587.23

BIDDERS IN ORDER CONTRACT TOTAL

BARNHILL CONTRACTING COMPANY 9022523.14

ROSE BROTHERS PAVING CO INC 9767587.23



AUG 03, 2015 08:16 AM

2016CPT.04.01.10331.1, 2016CPT.04.01.20331.1

TIP NO
FED AID NO STATE FUNDED
MILLING, WIDENING & RESURFACING.

NC-33 FROM NC-97 TO SR-1423 & 2 SECTIONS OF SECONDARY ROADS.

EDGECOMBE

2:00 PM 1/1 004
JUL 21 2015 C203732
18.330 MI

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1000.00 80000.00
0002 1330000000-E 607 INCIDENTAL MILLING 200 SY 28.00 5600.00 10.00 2000.00
0003  1489000000-E 610 ASP CONC BASE CRS B25.0B 5,582 TON 32.70 182531.40 32.00 178624.00
0004 1519000000-E 610 ASP CONC SURF CRS S9.5B 9,606 TON 27.85 267527.10 26.00 249756.00
0005 1525000000-E 610 ASP CONC SURF CRS SF9.5A 9,697 TON 27.90 270546.30 27.00 261819.00
0006 1575000000-E 620 ASP FOR PLANT MIX 1,477 TON 480.00 708960.00 500.00 738500.00
0007 2830000000-N 858 ADJMANHOLES 8 EA 275.00 2200.00 400.00 3200.00
0008 2845000000-N 858 ADJMETER OR VALVE BOXES 6 EA 225.00 1350.00 350.00 2100.00
0009  4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 2,052 SF 4.14 8495.28 5.50 11286.00
0010 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 2500.00 18000.00
0011 4710000000-E 1205 24"WIDE THERMO 120 MILS 20 LF 125.00 2500.00 125.00 2500.00
0012 4847000000-E 1205 POLYUREA LINES (4" ****) 129,118 LF 0.61 78761.98 0.61 78761.98
(HIGHLY REFLECTIVE ELEMENTS)
CONTRACT TOTAL TOTAL 1531972.06 TOTAL 1626546.98
ROADWAY ITEMS SUB-TOTAL 1531972.06 SUB-TOTAL 1626546.98
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 1 1531972.06
ROSE BROTHERS PAVING CO INC 2 1626546.98



AUG 03, 2015 08:16 AM HALIFAX 2:00 PM 1/1 005
2016CPT.04.02.10421.1, 2016CPT.04.02.20421.1 JUL 21 2015 C203739

TIP NO 27.680 MI
FED AID NO STATE FUNDED

MILLING, WIDENING & RESURFACING.

1 SECTION OF NC-903, 1 SECTION OF NC-561, 1 SECTION OF NC-125 AND 19 SECTIONS OF SECONDARY ROADS.

ROSE BROTHERS PAVING CO INC BARNHILL CONTRACTING
COMPANY
AHOSKIE, NC ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 109000.00 30000.00
0002 1308000000-E 607 MILLN ASPHALT PVMT ¥k _ sokkax 600 SY 10.00 6000.00 11.60 6960.00
(0" TO 2"
0003 1330000000-E 607 INCIDENTAL MILLING 900 SY 10.00 9000.00 11.60 10440.00
0004 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,715 TON 32.00 54880.00 35.00 60025.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 19,768 TON 25.00 494200.00 31.00 612808.00
0006 1525000000-E 610 ASP CONC SURF CRS SF9.5A 9,134 TON 25.00 228350.00 33.00 301422.00
0007 1526000000-E SP  ASP CONC SURF CRS S4.75A 1,673 TON 35.00 58555.00 44.00 73612.00
0008 1575000000-E 620 ASP FOR PLANT MIX 1,987 TON 500.00 993500.00 480.00 953760.00
0009 2830000000-N 858 ADJMANHOLES 18 EA 400.00 7200.00 275.00 4950.00
0010 2845000000-N 858 ADJMETER OR VALVE BOXES 35 EA 350.00 12250.00 225.00 7875.00
0011 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 3,119 SF 5.00 15595.00 4.00 12476.00
0012 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 22000.00 2500.00
0013 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 89 LF 10.00 890.00 10.00 890.00
0014 4705000000-E 1205 THERMO LINES 16" 120MILS 50 LF 15.00 750.00 15.00 750.00
0015 4710000000-E 1205 24"WIDE THERMO 120 MILS 25 LF 20.00 500.00 20.00 500.00
0016 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 2 EA 200.00 400.00 200.00 400.00
0017 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 22 EA 120.00 2640.00 120.00 2640.00
0018 4847000000-E 1205 POLYUREA LINES (4" *¥***+) 268,749 LF 0.66 177374.34 0.66 177374.34
(HIGHLY REFLECTIVE ELEMENTS)
CONTRACT TOTAL TOTAL 2193084.34 TOTAL 2259382.34
ROADWAY ITEMS SUB-TOTAL 2193084.34 SUB-TOTAL 2259382.34
BIDDERS IN ORDER CONTRACT TOTAL
ROSE BROTHERS PAVING CO INC 1 2193084.34

BARNHILL CONTRACTING COMPANY 2 2259382.34



AUG 03, 2015 08:16 AM JOHNSTON
2016CPT.04.05.10511.1, 2016CPT.04.05.20511.1

TIP NO

FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-231 FROM SR-1701 TO NASH CO LINE, US-701 FROM SAMPSON CO LINE TO SR-1148 AND 17 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/2 006
JUL 21 2015 C203733
52.020 MI

FSC Il LLC DBA FRED SMITH

S. T.WOOTEN CORPORATION BARNHILL CONTRACTING COMPANY

COMPANY
RALEIGH, NC WILSON, NC ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 200000.00 148000.00 30530.00
0002 1297000000-E 607 MILL ASP PVYMT ***s DTH 1,826 SY 5.00 9130.00 5.38 0823.88 8.33 15210.58
(1-1/2")
0003 1330000000-E 607 INCIDENTAL MILLING 3,836 SY 6.25 23975.00 6.82 26161.52 9.38 35981.68
0004 1519000000-E 610 ASP CONC SURF CRS S9.58 26,101 TON 28.00 730828.00 36.00 939636.00 35.00 913535.00
0005 1525000000-E 610 ASP CONC SURF CRS SF9.5A 38,117 TON 29.00 1105393.00 34.00 1295978.00 35.40 1349341.80
0006 1575000000-E 620 ASP FOR PLANT MIX 4,118 TON 460.00 1894280.00 425.00 1750150.00 480.00 1976640.00
0007  2845000000-N 858 ADJMETER OR VALVE BOXES 16 EA 200.00 3200.00 400.00 6400.00 48.23 771.68
0008  4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 5826 SF 3.78 22022.28 3.78 22022.28 3.80 22138.80
0009  4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 105000.00 10000.00 43685.00
0010 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,161,342 LF 0.09 104520.78 0.09 104520.78 0.09 104520.78
0011 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,200 LF 0.50 1100.00 0.50 1100.00 0.50 1100.00
0012 4835000000-E 1205 PAINT PVT MKG LINES 24" 200 LF 4.00 800.00 4.00 800.00 4.02 804.00
0013  4840000000-N 1205 PAINT PVT MKG CHARACTER 42 EA 35.00 1470.00 35.00 1470.00 35.17 1477.14
0014 4845000000-N 1205 PAINT PVT MKG SYMBOL 62 EA 35.00 2170.00 35.00 2170.00 35.17 2180.54
0015 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 472 LF 5.18 2444.96 5.18 2444.96 5.21 2459.12
CONTRACT TOTAL TOTAL 4206334.02 TOTAL 4320677.42 TOTAL 4500376.12
ROADWAY ITEMS SUB-TOTAL 4206334.02 SUB-TOTAL 4320677.42 SUB-TOTAL 4500376.12



AUG 03, 2015 08:16 AM JOHNSTON 2:00 PM 212 006
2016CPT.04.05.10511.1, 2016CPT.04.05.20511.1 JUL 21 2015 C203733

TIP NO 52.020 MI
FED AID NO STATE FUNDED

MILLING & RESURFACING.

NC-231 FROM SR-1701 TO NASH CO LINE, US-701 FROM SAMPSON CO LINE TO SR-1148 AND 17 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 240000.00
0002 1297000000-E 607 MILL ASP PVMT ****** DTH 1,826 SY 6.00 10956.00
(1-1/2")
0003 1330000000-E 607 INCIDENTAL MILLING 3,836 SY 7.00 26852.00
0004 1519000000-E 610 ASP CONC SURF CRS S9.5B 26,101 TON 33.65 878298.65
0005 1525000000-E 610 ASP CONC SURF CRS SF9.5A 38,117 TON 33.80 1288354.60
0006 1575000000-E 620 ASP FOR PLANT MIX 4,118 TON 508.00 2091944.00
0007 2845000000-N 858 ADJMETER OR VALVE BOXES 16 EA 400.00 6400.00
0008 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 5,826 SF 3.78 22022.28
0009 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 130000.00
0010 4810000000-E 1205 PAINT PVMT MARKINGS 4" 1,161,342 LF 0.09 104520.78
0011 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,200 LF 0.50 1100.00
0012 4835000000-E 1205 PAINT PVT MKG LINES 24" 200 LF 4.00 800.00
0013 4840000000-N 1205 PAINT PVT MKG CHARACTER 42 EA 35.00 1470.00
0014 4845000000-N 1205 PAINT PVT MKG SYMBOL 62 EA 35.00 2170.00
0015 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 472 LF 5.18 2444.96
CONTRACT TOTAL TOTAL 4807333.27
ROADWAY ITEMS SUB-TOTAL 4807333.27
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 4206334.02
S. T. WOOTEN CORPORATION 2 4320677.42
BARNHILL CONTRACTING COMPANY 3 4500376.12
THE LANE CONSTRUCTION CORP 4 4807333.27



AUG 03, 2015 08:16 AM

2016CPT.04.03.10641.1, 2016CPT.04.03.20641.1

TIP NO
FED AID NO STATE FUNDED
MILLING, WIDENING & RESURFACING.

NASH

1 SECTION OF US-64 BUS, 1 SECTION OF US-64 ALT, 1 SECTION OF US-301 BUS AND 14 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/1 007
JUL 21 2015 C203731
31.433 Ml

BARNHILL CONTRACTING

ROSE BROTHERS PAVING CO INC

COMPANY
ROCKY MOUNT, NC AHOSKIE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 135000.00 138000.00
0002 1297000000-E 607 MILL ASP PVMT ***++" DTH 150,000 SY 0.90 135000.00 1.10 165000.00
(1-1/2")
0003 1297000000-E 607 MILL ASP PVMT *****" DTH 12,096 SY 0.90 10886.40 1.10 13305.60
(1-1/4")
0004 1330000000-E 607 INCIDENTAL MILLING 950 SY 11.00 10450.00 10.00 9500.00
0005 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,909 TON 33.00 62997.00 32.00 61088.00
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 16,669 TON 27.70 461731.30 25.00 416725.00
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 22,030 TON 27.70 610231.00 27.00 594810.00
0008 1575000000-E 620 ASP FOR PLANT MIX 2,564 TON 475.00 1217900.00 500.00 1282000.00
0009 2830000000-N 858 ADJ MANHOLES 4 EA 275.00 1100.00 450.00 1800.00
0010 2845000000-N 858 ADJ METER OR VALVE BOXES 7 EA 225.00 1575.00 350.00 2450.00
0011 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,904 SF 4.05 11761.20 5.00 14520.00
0012 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 2500.00 28000.00
0013 4810000000-E 1205 PAINT PVMT MARKINGS 4" 166,852 LF 0.13 21690.76 0.13 21690.76
0014 4815000000-E 1205 PAINT PVMT MARKINGS 6" 2,340 LF 0.36 842.40 0.36 842.40
0015 4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,560 LF 1.50 3840.00 1.50 3840.00
0016 4830000000-E 1205 PAINT PVT MKGS LINES 16" 675 LF 3.00 2025.00 3.00 2025.00
0017 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,285 LF 4.00 9140.00 4.00 9140.00
0018 4840000000-N 1205 PAINT PVT MKG CHARACTER 52 EA 35.00 1820.00 35.00 1820.00
0019 4845000000-N 1205 PAINT PVT MKG SYMBOL 443 EA 35.00 15505.00 35.00 15505.00
CONTRACT TOTAL TOTAL 2715995.06 TOTAL 2782061.76
ROADWAY ITEMS SUB-TOTAL 2715995.06 SUB-TOTAL 2782061.76
BIDDERS IN ORDER CONTRACT TOTAL
BARNHILL CONTRACTING COMPANY 2715995.06

ROSE BROTHERS PAVING CO INC

2782061.76



AUG 03, 2015 08:16 AM

2016CPT.04.06.10961.1, 2016CPT.04.06.20961.1

TIP NO

FED AID NO STATE FUNDED
MILLING, WIDENING & RESURFACING.

NC-55 FROM SR-1105 TO SR-1117 & 20 SECTIONS OF SECONDARY RDS

WAYNE

S. T.WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY
WILSON, NC ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 75000.00 76535.00
0002 1297000000-E 607 MILL ASP PVMT ***++" DTH 140,962 SY 0.90 126865.80 1.25 176202.50
(1-1/2")
0003 1330000000-E 607 INCIDENTAL MILLING 1,765 SY 7.18 12672.70 9.28 16379.20
0004 1489000000-E 610 ASP CONC BASE CRS B25.0B 7,555 TON 45.00 339975.00 38.00 287090.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 12,194 TON 39.00 475566.00 38.10 464591.40
0006 1525000000-E 610 ASP CONC SURF CRS SF9.5A 23,319 TON 37.00 862803.00 38.30 893117.70
0007 1526000000-E SP  ASP CONC SURF CRS S4.75A 1,376 TON 48.00 66048.00 46.50 63984.00
0008 1575000000-E 620 ASP FOR PLANT MIX 2,701 TON 425.00 1147925.00 450.00 1215450.00
0009 2605000000-N 848 CONCRETE CURB RAMP 10 EA 1485.00 14850.00 853.96 8539.60
0010 2815000000-N 858 ADJDROP INLETS 1 EA 385.00 385.00 452.10 452.10
0011 2830000000-N 858 ADJMANHOLES 8 EA 450.00 3600.00 159.60 1276.80
0012 2845000000-N 858 ADJMETER OR VALVE BOXES 5 EA 450.00 2250.00 53.78 268.90
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,769 SF 3.60 13568.40 3.62 13643.78
0014 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 8500.00 21056.78
0015 4810000000-E 1205 PAINT PVMT MARKINGS 4" 759,328 LF 0.09 68339.52 0.09 68339.52
0016 4815000000-E 1205 PAINT PVMT MARKINGS 6" 290,954 LF 0.12 34914.48 0.12 34914.48
0017 4820000000-E 1205 PAINT PVMT MARKINGS 8" 200 LF 2.00 400.00 2.01 402.00
0018 4835000000-E 1205 PAINT PVT MKG LINES 24" 10 LF 15.00 150.00 15.07 150.70
0019 4845000000-N 1205 PAINT PVT MKG SYMBOL 7 EA 50.00 350.00 50.23 351.61
0020 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 180 LF 7.80 1404.00 5.68 1022.40
CONTRACT TOTAL TOTAL 3255566.90 TOTAL 3343768.47
ROADWAY ITEMS SUB-TOTAL 3255566.90 SUB-TOTAL 3343768.47
BIDDERS IN ORDER CONTRACT TOTAL
S. T. WOOTEN CORPORATION 3255566.90

BARNHILL CONTRACTING COMPANY

3343768.47



AUG 03, 2015 08:16 AM

2016CPT.04.04.10981.1, 2016CPT.04.04.20981.1

TIP NO
FED AID NO STATE FUNDED
MILLING, WIDENING & RESURFACING.

US-301 FROM I-795 TO SR-1165 AND 6 SECTIONS OF SECONDARY ROADS.

WILSON 2:00 PM 1/1 009
JUL 21 2015 C203734

14.130 MI

S. T.WOOTEN CORPORATION

WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 112000.00
0002 1297000000-E 607 MILL ASP PVMT ****** DTH 167,000 SY 1.12 187040.00
(1-1/2")
0003 1297000000-E 607 MILL ASP PVMT *****" DTH 47,547 SY 1.15 54679.05
(1-1/4")
0004 1330000000-E 607 INCIDENTAL MILLING 6,500 SY 3.68 23920.00
0005 1489000000-E 610 ASP CONC BASE CRS B25.0B 910 TON 45.00 40950.00
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 14,537 TON 42.00 610554.00
0007 1525000000-E 610 ASP CONC SURF CRS SF9.5A 11,838 TON 42.00 497196.00
0008 1575000000-E 620 ASP FOR PLANT MIX 1,705 TON 450.00 767250.00
0009 2815000000-N 858 ADJDROP INLETS 1 EA 500.00 500.00
0010 2830000000-N 858 ADJ MANHOLES 6 EA 450.00 2700.00
0011 2845000000-N 858 ADJ METER OR VALVE BOXES 10 EA 400.00 4000.00
0012 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,703 SF 3.73 6352.19
0013 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 32000.00
0014 4685000000-E 1205 THERMO PVT MKG LINES 4"90 41,850 LF 0.55 23017.50
0015 4686000000-E 1205 THERMO PVT MKG LINES 4"120 36,154 LF 0.90 32538.60
0016 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,000 LF 2.00 2000.00
0017 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 2,350 LF 2.00 4700.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 575 LF 10.00 5750.00
0019 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00
0020 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 232 EA 105.00 24360.00
0021 4900000000-N 1251 PERM RAISED PVMT MARKERS 325 EA 8.00 2600.00
CONTRACT TOTAL TOTAL 2434907.34
ROADWAY ITEMS SUB-TOTAL 2434907.34
BIDDERS IN ORDER CONTRACT TOTAL
S. T. WOOTEN CORPORATION 1 2434907.34



AUG 03, 2015 08:16 AM FRANKLIN 2:00 PM 1/ 4 010
2016CPT.05.01.10351.1, 2016CPT.05.01.20351.1 JUL 21 2015 C203730

TIP NO 35.550 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-401/39, NC-581, NC-56, NC-97, 2 SECTIONS OF US-1A & 3 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION FSC Il LLC DBA FRED SMITH CAROLINA SUNROCK LLC
COMPANY
WILSON, NC RALEIGH, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 72000.00 188000.00 104170.00
0002 0106000000-E 230 BORROW EXCAVATION 6,390 CY 22.60 144414.00 25.00 159750.00 26.00 166140.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 2,546 TON 34.70 88346.20 45.00 114570.00 47.00 119662.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 69.67 SMI 1705.61 118829.85 1500.00 104505.00 1965.00 136901.55
0005 1297000000-E 607 ?/11|L1|;2/"x)sp PVMT **++ DTH 6,954 SY 1.35 9387.90 1.50 10431.00 2.40 16689.60
0006 1308000000-E 607 ?g!'L% /l\SlZII-‘I)ALT PVMT bk - sk 877 SY 4.75 4165.75 4,50 3946.50 9.10 7980.70
0007 1308000000-E 607 z\/lmilsz #ngI:I)ALT PVMT ek _ sk 11,409 SY 1.63 18596.67 1.85 21106.65 3.50 39931.50
0008 1330000000-E 607 INCIDENTAL MILLING 4,225 SY 5.33 22519.25 4.75 20068.75 9.10 38447.50
0009 1519000000-E 610 ASP CONC SURF CRS S9.58 22,689 TON 36.00 816804.00 30.00 680670.00 36.00 816804.00
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 19,110 TON 34.00 649740.00 31.00 592410.00 35.00 668850.00
0011 1575000000-E 620 ASP FOR PLANT MIX 2,641 TON 425.00 1122425.00 500.00 1320500.00 550.00 1452550.00
0012 1704000000-E SP  PATCHING EXIST PAVEMENT 1,400 TON 91.12 127568.00 100.00 140000.00 100.00 140000.00
0013 2815000000-N 858 ADJ DROP INLETS 1 EA 600.00 600.00 400.00 400.00 750.00 750.00
0014 2830000000-N 858 ADJMANHOLES 19 EA 450.00 8550.00 450.00 8550.00 650.00 12350.00
0015 2845000000-N 858 ADJMETER OR VALVE BOXES 11 EA 400.00 4400.00 400.00 4400.00 650.00 7150.00
0016 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 4115 SF 3.98 16377.70 3.98 16377.70 4.88 20081.20
0017 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 24000.00 108000.00 23520.00
0018 4510000000-N SP LAW ENFORCEMENT 40 HR 1.00 40.00 45.00 1800.00 38.00 1520.00
0019  4685000000-E 1205 THERMO PVT MKG LINES 4"90 297,508 LF 0.41 121978.28 0.41 121978.28 0.43 127928.44
0020 4686000000-E 1205 THERMO PVT MKG LINES 4120 249,743 LF 0.50 124871.50 0.50 124871.50 0.56 139856.08
0021  4688000000-E 1205 THERMO PVT MKG LINES,6'90 MILS 240 LF 1.50 360.00 1.50 360.00 2.75 660.00
0022  4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 230 LF 2.00 460.00 2.00 460.00 3.00 690.00
0023 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 670 LF 2.00 1340.00 2.00 1340.00 3.25 2177.50
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 598 LF 8.00 4784.00 8.00 4784.00 7.00 4186.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 129 EA 50.00 6450.00 50.00 6450.00 65.00 8385.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 23 EA 100.00 2300.00 100.00 2300.00 75.00 1725.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 340,246 LF 0.09 30622.14 0.09 30622.14 0.08 27219.68
0028  4820000000-E 1205 PAINT PVMT MARKINGS 8" 670 LF 0.80 536.00 0.80 536.00 2.00 1340.00
0029 4835000000-E 1205 PAINT PVT MKG LINES 24" 180 LF 3.00 540.00 3.00 540.00 5.00 900.00
0030 4845000000-N 1205 PAINT PVT MKG SYMBOL 6 EA 40.00 240.00 40.00 240.00 65.00 390.00
0031 4905000000-N 1253 SNOWPLB PVMT MRKER 1,623 EA 26.00 42198.00 26.00 42198.00 22.00 35706.00
0032 6000000000-E 1605 TEMPORARY SILT FENCE 10,650 LF 1.90 20235.00 1.90 20235.00 2.50 26625.00
0033 6084000000-E 1660 SEEDING AND MULCHING 35.05 ACR 2038.00 71431.90 2038.00 71431.90 2038.00 71431.90
0034  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,873 LF 5.15 14795.95 5.15 14795.95 5.15 14795.95

CONTRACT TOTAL TOTAL 3691907.09 TOTAL 3938628.37 TOTAL 4237514.60



AUG 03, 2015 08:16 AM FRANKLIN

2:00 PM 2/ 4 010
2016CPT.05.01.10351.1, 2016CPT.05.01.20351.1 JUL 21 2015 C203730
TIP NO 35.550 MI

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
1 SECTION EACH OF US-401/39, NC-581, NC-56, NC-97, 2 SECTIONS OF US-1A & 3 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3691907.09 SUB-TOTAL 3938628.37 SUB-TOTAL 4237514.60



AUG 03, 2015 08:16 AM FRANKLIN 2:00 PM 3/ 4 010
2016CPT.05.01.10351.1, 2016CPT.05.01.20351.1 JUL 21 2015 C203730

TIP NO 35.550 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-401/39, NC-581, NC-56, NC-97, 2 SECTIONS OF US-1A & 3 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 216000.00
0002 0106000000-E 230 BORROW EXCAVATION 6,390 CY 45.00 287550.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 2,546 TON 40.00 101840.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 69.67 SMI 2300.00 160241.00
0005 1297000000-E 607 ZI-II].I/_Z{?\)SP PVMT #*****" DTH 6,954 SY 2.60 18080.40
0006 1308000000-E 607 MILLN ASPHALT PVMT *#k - sk 877 SY 8.30 7279.10
(0" TO 1-1/2")
0007 1308000000-E 607 MILLN ASPHALT PVMT ##kk _ wikoex 11,409 SY 2.95 33656.55
(1-1/2" TO 3")
0008 1330000000-E 607 INCIDENTAL MILLING 4,225 SY 8.70 36757.50
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 22,689 TON 37.40 848568.60
0010 1525000000-E 610 ASP CONC SURF CRS SF9.5A 19,110 TON 39.80 760578.00
0011 1575000000-E 620 ASP FOR PLANT MIX 2,641 TON 508.00 1341628.00
0012 1704000000-E SP PATCHING EXIST PAVEMENT 1,400 TON 95.00 133000.00
0013 2815000000-N 858 ADJDROP INLETS 1 EA 400.00 400.00
0014 2830000000-N 858 ADJMANHOLES 19 EA 450.00 8550.00
0015 2845000000-N 858 ADJMETER OR VALVE BOXES 11 EA 400.00 4400.00
0016 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 4,115 SF 4.00 16460.00
0017 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 193500.00
0018 4510000000-N SP LAW ENFORCEMENT 40 HR 45.00 1800.00
0019 4685000000-E 1205 THERMO PVT MKG LINES 4"90 297,508 LF 0.41 121978.28
0020 4686000000-E 1205 THERMO PVT MKG LINES 4"120 249,743 LF 0.50 124871.50
0021 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 240 LF 1.50 360.00
0022 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 230 LF 2.00 460.00
0023 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 670 LF 2.00 1340.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 598 LF 8.00 4784.00
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 129 EA 50.00 6450.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 23 EA 100.00 2300.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 340,246 LF 0.09 30622.14
0028 4820000000-E 1205 PAINT PVMT MARKINGS 8" 670 LF 0.80 536.00
0029 4835000000-E 1205 PAINT PVT MKG LINES 24" 180 LF 3.00 540.00
0030 4845000000-N 1205 PAINT PVT MKG SYMBOL 6 EA 40.00 240.00
0031 4905000000-N 1253 SNOWPLB PVMT MRKER 1,623 EA 26.00 42198.00
0032 6000000000-E 1605 TEMPORARY SILT FENCE 10,650 LF 1.90 20235.00
0033 6084000000-E 1660 SEEDING AND MULCHING 35.05 ACR 2038.00 71431.90
0034 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,873 LF 5.15 14795.95

CONTRACT TOTAL TOTAL 4613431.92



AUG 03, 2015 08:16 AM FRANKLIN 2:00 PM 4] 4 010
2016CPT.05.01.10351.1, 2016CPT.05.01.20351.1 JUL 21 2015 C203730

TIP NO 35.550 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-401/39, NC-581, NC-56, NC-97, 2 SECTIONS OF US-1A & 3 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 4613431.92
BIDDERS IN ORDER CONTRACT TOTAL
S. T. WOOTEN CORPORATION 1 3691907.09
FSC Il LLC DBA FRED SMITH COMPANY 2 3938628.37
CAROLINA SUNROCK LLC 3 4237514.60
THE LANE CONSTRUCTION CORP 4 4613431.92



AUG 03, 2015 08:16 AM

50138.3.66

TIP NO

W-5601BM

FED AID NO HSIP-0074(176)
MILLING, RESURFACING AND SHOULDER RECONSTRUCTION.
US-74 FROM 0.5 MILES EAST OF SR-1585 TO WHITE MARSH SW.

COLUMBUS

2:00 PM 1/1 011
JUL 21 2015 C203729
4.520 MI

HIGHLAND PAVING CO., LLC

FAYETTEVILLE, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0001
0002
0003

0004
0005

0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019

0000100000-N
0000400000-N
0255000000-E

1245000000-E
1308000000-E

1330000000-E
1503000000-E
1523000000-E
1575000000-E
1840000000-E
4413000000-E
4457000000-N
4510000000-N
4688000000-E
4690000000-E
4700000000-E
4725000000-E
4810000000-E
4900000000-N

800
801
SP

SP
607

607
610
610
620
665
SP
SP
SP
1205
1205
1205
1205
1205
1251

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW
SHOULDER RECONSTRUCTION

MILLN ASPHALT PVMT #tes - wiie
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS S9.5C

ASP FOR PLANT MIX

MILLED RUMBLE STRIPS

WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)

LAW ENFORCEMENT

THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6"120 MILS
12"WIDE THERMO 90 MILS

THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PERM RAISED PVMT MARKERS

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

HIGHLAND PAVING CO., LLC
BARNHILL CONTRACTING COMPANY

Lump Sum
Lump Sum

6,500 TON

18.1
15,000

3,500

SMI
SY

SY

3,750 TON
16,750 TON
1,170 TON

96,000
270

Lump Sum
90
100,000
14,000
1,250

9

58,000
700

LF
SF

HR
LF
LF
LF
EA
LF
EA

95000.00

2500.00

14.65 95225.00
1800.00 32580.00
3.60 54000.00
5.85 20475.00
53.75 201562.50
42.30 708525.00
426.00 498420.00
0.14 13440.00
5.90 1593.00
52900.00

35.00 3150.00
0.83 83000.00
0.95 13300.00
1.65 2062.50
200.00 1800.00
0.27 15660.00
5.00 3500.00
TOTAL 1898693.00
SUB-TOTAL 1898693.00
CONTRACT TOTAL
1898693.00

1998433.00

94000.00

4225.00

30.00 195000.00
1800.00 32580.00
3.60 54000.00
10.35 36225.00
44.00 165000.00
41.45 694287.50
474.00 554580.00
0.35 33600.00
5.90 1593.00
10000.00

40.00 3600.00
0.83 83000.00
0.98 13720.00
1.65 2062.50
200.00 1800.00
0.27 15660.00
5.00 3500.00
TOTAL 1998433.00
SUB-TOTAL 1998433.00



AUG 03, 2015 08:16 AM CUMBERLAND
44102.3.FS1

TIP NO W-5514

FED AID NO HSIP-1007(27)

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.
SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/I-95 BUS.

2:00 PM 1/5 012
JUL 21 2015 C203651
2.956 MI

HIGHLAND PAVING CO., LLC

FAYETTEVILLE, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 223000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 41800.00
0003 0043000000-N 226 GRADING Lump Sum 746000.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2.20 2.20
0005 0134000000-E 240 DRAINAGE DITCH EXCAVATION 23 CY 7.00 161.00
0006 0255000000-E SP GENERIC GRADING ITEM (TON) 11 TON 112.00 1232.00
HAULING & DISPOSAL OF PETROLE- UM CONTAMINATED
SOIL
0007 0318000000-E 300 FND CONDIT MATL MINOR STRS 420 TON 34.00 14280.00
0008 0320000000-E 300 FND CONDIT GEOTEXTILE 1,300 SY 2.55 3315.00
0009 0378000000-E 310 24"RCPIPE CULV I 16 LF 145.00 2320.00
0010 0390000000-E 310 36" RC PIPE CULV I 12 LF 327.00 3924.00
0011 0396000000-E 310 42"RCPIPE CULV I 20 LF 330.00 6600.00
0012 0448200000-E 310 15"RCP CULV CLASS IV 3,884 LF 71.00 275764.00
0013 0448400000-E 310 24" RCP CULV CLASS IV 52 LF 190.00 9880.00
0014 0995000000-E 340 PIPE REMOVAL 10 LF 10.00 100.00
0015 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 34.00 680.00
0016 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT ***" DTH 2,700 SY 12.00 32400.00
0017 1308000000-E 607 MILLN ASPHALT PVMT ¥k _ kkkkek 31,500 SY 1.30 40950.00
(0" TO 1-1/2")
0018 1308000000-E 607 MILLN ASPHALT PVMT *#k - ki 3,400 SY 5.40 18360.00
(0" TO 2-7/8"
0019 1330000000-E 607 INCIDENTAL MILLING 2,500 SY 10.75 26875.00
0020 1491000000-E 610 ASP CONC BASE CRS B25.0C 490 TON 67.40 33026.00
0021 1503000000-E 610 ASP CONC INTR CRS 119.0C 800 TON 90.75 72600.00
0022 1523000000-E 610 ASP CONC SURF CRS S9.5C 13,090 TON 45.95 601485.50
0023 1575000000-E 620 ASP FOR PLANT MIX 835 TON 473.00 394955.00
0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 210.00 105000.00
0025 2209000000-E 838 ENDWALLS 5 CY 940.00 4700.00
0026 2253000000-E 840 PIPE COLLARS 2 CY 1200.00 2400.00
0027 2286000000-N 840 MASNRY DRAINAGE STRUCT 78 EA 1785.00 139230.00
0028 2308000000-E 840 MASNRY DRAINAGE STRUCT 18.4 LF 415.00 7636.00
0029 2364000000-N 840 FRAME W/2GRTS 840.16 STD 56 EA 550.00 30800.00
0030 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 345.00 1725.00
0031 2374000000-N 840 l(:SAME—GRT—HD 840.03 ** 1 EA 640.00 640.00
0032 2374000000-N 840 I(:SAME-GRT-HD 840.03 ** 10 EA 670.00 6700.00
0033 2396000000-N 840 FRAME W/COVER STD 840.54 10 EA 445.00 4450.00

0034 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 8 EA 345.00 2760.00

205000.00

61500.00

830000.00

1.00 1.00
20.00 460.00
211.08 2321.88
36.25 15225.00
3.50 4550.00
101.75 1628.00
144.75 1737.00
164.00 3280.00
85.00 330140.00
110.50 5746.00
34.50 345.00
122.76 2455.20
8.70 23490.00
3.38 106470.00
5.40 18360.00
11.09 27725.00
55.15 27023.50
63.28 50624.00
37.58 491922.20
485.00 404975.00
250.00 125000.00
496.00 2480.00
646.00 1292.00
1131.00 88218.00
457.00 8408.80
801.50 44884.00
757.50 3787.50
856.50 856.50
889.50 8895.00
697.00 6970.00
325.00 2600.00



AUG 03, 2015 08:16 AM

44102.3.FS1

TIP NO
FED AID NO HSIP-1007(27)

W-5514

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.
SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/I-95 BUS.

CUMBERLAND

2:00 PM 215 012
JUL 21 2015 C203651
2.956 MI

HIGHLAND PAVING CO., LLC

FAYETTEVILLE, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0035
0036

0037

0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

0049
0050
0051
0052
0053
0054
0055
0056
0057

0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069

2451000000-N
2535000000-E

2538000000-E

2542000000-E
2549000000-E
2591000000-E
2600000000-N
2605000000-N
2612000000-E
2655000000-E
2830000000-N
2845000000-N
2895000000-N
2995000000-N

3210000000-N
3360000000-E
3649000000-E
3656000000-E
4072000000-E
4096000000-N
4102000000-N
4108000000-N
4116100000-N

4155000000-N
4192000000-N
4400000000-E
4405000000-E
4415000000-N
4420000000-N
4430000000-N
4435000000-N
4445000000-E
4450000000-N
4480000000-N
4510000000-N

852
846

846

846
846
848
SP

848
848
852
858
858
SP

SP

862
863
876
876
903
904
904
904
904

907
907
1110
1110
1115
1120
1130
1135
1145
1150
1165
SP

CONC TRANS SECT FOR DROP INLET
wxxet CONCRETE CURB

(9" X 18")

*_xx CONCRETE CURB & GUTTER
(2-9")

16" CONC CURB & GUTTER

2'-6" CONC CURB & GUTTER

4" CONCRETE SIDEWALK
RETROFIT EXT CURB RAMP
CONCRETE CURB RAMP

6" CONCRETE DRIVEWAY

5" MONO CONC ISLDS (KEY IN)

ADJ MANHOLES

ADJ METER OR VALVE BOXES
CONVERT OPEN THROAT CB TO CB
GENERIC DRAINAGE ITEM (EA)

CONVERT EXISTING CATCH BASIN TO TBJB WITH

MANHOLE
GR ANCHOR TYPE CAT-1

REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE D

SIGN ERECTION, TYPE E

SIGN ERECTION, TYPE F

SIGN ERECT, RELOC ** GRD MTD
E

(DI)SPOSE SIGN SYST U-CHAN
DISPOSE SUPPORT, U-CHAN

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
DRUMS

CONES

BARRICADES (TYPE lil)
FLAGGER

TMA

LAW ENFORCEMENT

56
160

370

7,600
520
190

44
32
80
4,360
27
23

116

EA
LF

LF

LF
LF
SY
EA
EA
SY
SY
EA
EA
EA
EA

EA
LF

2 TON

1,404

112

74

1,016
741

250
50
16

208

500

Sy
LF
EA
EA
EA
EA

EA
EA
SF
SF
EA
EA
EA
EA

LF
HR
EA
HR

345.00 19320.00
16.54 2646.40
20.99 7766.30
12.13 92188.00
18.19 9458.80
30.70 5833.00

750.00 33000.00

905.00 28960.00
49.11 3928.80
44.29 193104.40

485.00 13095.00

485.00 11155.00

3000.00 3000.00
3000.00 9000.00
1200.00 1200.00

10.00 1160.00

500.00 1000.00

25.00 175.00

5.05 7090.20
85.00 85.00
49.50 5544.00
75.00 300.00
150.00 450.00
5.00 370.00
5.00 15.00
5.05 5130.80
12.15 9003.15
2850.00 8550.00
11500.00 23000.00
50.00 12500.00
24.00 1200.00
20.00 320.00
25.50 5304.00
3575.00 14300.00
35.00 17500.00

325.00 18200.00
16.54 2646.40
20.99 7766.30
12.13 92188.00
18.19 9458.80
30.70 5833.00

750.00 33000.00

905.00 28960.00
49.11 3928.80
39.29 171304.40

450.00 12150.00

450.00 10350.00

1240.00 1240.00
4130.00 12390.00
1250.00 1250.00
8.00 928.00
1942.81 3885.62
161.10 1127.70
3.68 5166.72
90.00 90.00
51.00 5712.00
60.00 240.00
125.00 375.00
5.00 370.00
5.00 15.00
4.25 4318.00
7.18 5320.38
3000.00 9000.00
13000.00 26000.00
43.85 10962.50
33.51 1675.50
32.39 518.24
30.00 6240.00
7500.00 30000.00
40.00 20000.00



AUG 03, 2015 08:16 AM

44102.3.FS1

TIP NO
FED AID NO HSIP-1007(27)

W-5514

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.
SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/I-95 BUS.

CUMBERLAND

2:00 PM 3/5 012
JUL 21 2015 C203651
2.956 MI

HIGHLAND PAVING CO., LLC

FAYETTEVILLE, NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT, NC

0070
0071
0072
0073
0074
0075
0076
0077
0078
0079
0080

0081
0082
0083
0084
0085
0086

0087
0088
0089

0090
0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101
0102
0103
0104
0105
0106

4516000000-N
4650000000-N
4685000000-E
4686000000-E
4695000000-E
4697000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4770000000-E

4810000000-E
4820000000-E
4835000000-E
4840000000-N
4845000000-N
4847000000-E

4850000000-E
4900000000-N
5835000000-E

6000000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6030000000-E
6036000000-E
6042000000-E
6071012000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E

1180
1251
1205
1205
1205
1205
1205
1205
1205
1205
1205

1205
1205
1205
1205
1205
1205

1205
1251
1540

1605
1610
1610
1615
1620
1620
1622
1630
1631
1632
SP

1660
1660
1661
1661
1662
1665

SKINNY DRUM

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8"120 MILS
12"WIDE THERMO 90 MILS

24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS

4" COLD APPL PLSTIC LINES TYPE **
\%

I(DA)INT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"

PAINT PVT MKG LINES 24"

PAINT PVT MKG CHARACTER

PAINT PVT MKG SYMBOL

POLYUREA LINES (4" ****x)
(HIGHLY REFLECTIVE ELEMENTS)
LINE REMOVAL 4" WIDE

PERM RAISED PVMT MARKERS
*** ENCASEMENT PIPE
@"

TEMPORARY SILT FENCE
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SILT EXCAVATION

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
COIR FIBER WATTLE
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING

425 EA 32.00 13600.00
1,702 EA 5.00 8510.00
21,538 LF 0.50 10769.00
28,861 LF 0.60 17316.60
3,531 LF 3.00 10593.00
6,882 LF 3.00 20646.00
102 LF 4.00 408.00
1918 LF 9.00 17262.00
16 EA 75.00 1200.00
252 EA 85.00 21420.00
780 LF 1.79 1396.20
85,486 LF 0.20 17097.20
20,966 LF 0.50 10483.00
3,831 LF 5.00 19155.00
24 EA 50.00 1200.00
363 EA 50.00 18150.00
468 LF 15.00 7020.00
30,138 LF 0.40 12055.20
1,702 EA 5.00 8510.00
370 LF 24.00 8880.00
1,125 LF 2.50 2812.50
40 TON 50.00 2000.00
465 TON 37.00 17205.00
0.5 ACR 1600.00 800.00
100 LB 3.00 300.00
0.5 TON 1000.00 500.00
200 LF 12.00 2400.00
40 CY 9.40 376.00
1,000 SY 2.00 2000.00
2,280 LF 4.25 9690.00
45 LF 15.00 675.00

0.5 ACR 3000.00 1500.00
0.5 ACR 200.00 100.00

50 LB 3.00 150.00
0.25 TON 1000.00 250.00
50 LB 3.00 150.00

0.5 TON 1000.00 500.00

29.15 12388.75
5.00 8510.00
0.50 10769.00
0.60 17316.60
3.00 10593.00
3.00 20646.00
4.00 408.00
9.00 17262.00

75.00 1200.00

85.00 21420.00
1.79 1396.20
0.20 17097.20
0.50 10483.00
5.00 19155.00

50.00 1200.00

50.00 18150.00

15.00 7020.00
0.40 12055.20
5.00 8510.00

15.00 5550.00
2.50 2812.50

98.09 3923.60

49.60 23064.00

1600.00 800.00
3.00 300.00
1000.00 500.00

34.74 6948.00

37.31 1492.40
2.00 2000.00
3.00 6840.00
8.00 360.00

3000.00 1500.00
200.00 100.00
3.00 150.00
1000.00 250.00
3.00 150.00
1000.00 500.00



AUG 03, 2015 08:16 AM
44102.3.FS1

TIP NO W-5514

FED AID NO HSIP-1007(27)

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.
SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/I-95 BUS.

CUMBERLAND

HIGHLAND PAVING CO., LLC

FAYETTEVILLE, NC

BARNHILL CONTRACTING

COMPANY

ROCKY MOUNT, NC

0107 6114500000-N 1667 SPECIALIZED HAND MOWING
0108 6117000000-N SP RESPONSE FOR EROS CONTROL
0109 7000000000-E 1705 PEDEST SIG HEAD (**#ssisssiir)
(16", 1 SECTION W/ COUNTDOWN)
0110 7060000000-E 1705 SIGNAL CABLE
0111 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT)
0112 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT)
0113  7264000000-E 1710 MESSENGER CABLE (3/8")
0114 7300000000-E 1715 UNPAVED TRENCH (¥
1,2"
0115 7301000000-E 1715 (DIREilT DRILL (sssrs)
1,2"
0116 7324000000-N 1716 SUNc)Tlor\I BOX (STANDARD SIZE)
0117 7444000000-E 1725 INDUCTIVE LOOP SAWCUT
0118  7456000000-E 1726 (LEAS-IN CABLE(***xirx)
0119 7576000000-N SP  METAL STRAIN SIGNAL POLE
0120 7588000000-N SP  SGNL MAST ARM WITH METAL POLE
0121 7613000000-N SP  SOIL TEST
0122 7614100000-E SP DRILLED PIER FOUND
0123 7631000000-N SP  MAST ARM W/ MTL POLE DES
0124 7636000000-N 1745 SIGN FOR SIGNALS
0125 7642100000-N 1743 TYPE | POST W/ FOUNDATION
0126 7642200000-N 1743 TYPE Il PED W/ FOUNDATION
0127 7684000000-N 1750 SIGNAL CABINET FOUNDATION
0128 7696000000-N 1751 CONTLR WITH CBNT (¥*stissiinsircs)
(TYPE 2070, BASE MOUNTED)
0129 7780000000-N 1751 DETECTOR CARD (TYPE 2070L)
0130 7901000000-N 1753 CABINET BASE EXTENDER
0144 5871300000-E 1550 4" TRENCHLESS INSTALL (IN SOIL)
0145 5871310000-E 1550 4" TRENCHLESS INSTALL (NOT IN SOIL)

STRUCTURE ITEMS

0131 8161000000-E 420 GROOVING BRIDGE FLOORS

0133 8559000000-E SP SURFACE PREP, CLASS Il

0134 8566000000-E SP SURFACE PREP, CLASS IlI

0135 8692000000-N SP  FOAM JOINT SEALS

0136 8860000000-N SP GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0137 8881000000-E SP GENERIC STRUCTURE ITEM (CY)

LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH

10 MHR

25
44

17,410
31

870
2,070

225

19
13,835
36,650

40

14
26

17

340
30

11,329

3

3

Lump Sum
Lump Sum

82

EA

LF
EA
EA
LF
LF

LF

EA
LF
LF

EA
EA
EA
CY
EA
EA
EA
EA
EA
EA

EA
EA
LF
LF

SF
SY
Sy

CY

75.00
300.00
650.00

2.45
625.00
950.00

2.75

5.35

16.00

225.00
4.65
1.10

7432.00
16050.00
725.00
675.00
850.00
195.00
925.00
1205.00
950.00
11350.00

98.00
325.00
20.00
20.00

1.00
280.00
1500.00

950.00

750.00
7500.00
28600.00

42654.50
19375.00
2850.00
2392.50
11074.50

3600.00

4275.00
64332.75
40315.00

29728.00
16050.00
3625.00
27000.00
850.00
1365.00
12950.00
31330.00
950.00
11350.00

1666.00
325.00
6800.00
600.00

11329.00
840.00
4500.00
53000.00
1500.00

77900.00

75.00
300.00
650.00

2.45
625.00
950.00

2.75

5.35

16.00

225.00
4.65
1.10

7432.20
16050.24
725.00
675.00
850.00
195.00
925.00
1205.00
950.00
11350.00

98.00
325.00
25.00
25.00

1.00
280.00
1500.00

950.00

750.00
7500.00
28600.00

42654.50
19375.00
2850.00
2392.50
11074.50

3600.00

4275.00
64332.75
40315.00

29728.80
16050.24
3625.00
27000.00
850.00
1365.00
12950.00
31330.00
950.00
11350.00

1666.00
325.00
8500.00
750.00

11329.00
840.00
4500.00
111410.00
1500.00

77900.00



AUG 03, 2015 08:16 AM CUMBERLAND 2:00 PM 5/5 012
44102.3.FS1 JUL 21 2015 C203651

TIP NO W-5514 2.956 MI
FED AID NO HSIP-1007(27)

GRADING, DRAINAGE, PAVING, SIGNALS & BRIDGE PRESERVATION.

SR-1007 (OWEN DR) FROM WALTER REED RD TO US-301/1-95 BUS.

HIGHLAND PAVING CO., LLC BARNHILL CONTRACTING
COMPANY
FAYETTEVILLE, NC ROCKY MOUNT, NC
0138 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 3 CF 500.00 1500.00 500.00 1500.00
CONC FOR DECK REPAIR
0139 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 151 SF 26.00 3926.00 26.00 3926.00
BRIDGE JOINT DEMOLITION
0140 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 79 SY 210.00 16590.00 145.00 11455.00
5" MONOLITHIC CONC ISLAND SURFACE MOUNTED
0141 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 1,473 SY 85.00 125205.00 85.00 125205.00
HYDRO-DEMOLITION OF BRIDGE DECK
0142 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 1,473 SY 65.00 95745.00 65.00 95745.00

PLACING & FINISHING LATEX MOD CONC OVERLAY -
VERY EARLY STRENGTH

0143  8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 1,473 SY 30.00 44190.00 30.00 44190.00
SCARIFYING BRIDGE DECK

CONTRACT TOTAL TOTAL 4478016.50 TOTAL 4587460.68
ROADWAY ITEMS SUB-TOTAL 4041791.50 SUB-TOTAL 4097960.68
STRUCTURE ITEMS SUB-TOTAL 436225.00 SUB-TOTAL 489500.00
BIDDERS IN ORDER CONTRACT TOTAL
HIGHLAND PAVING CO., LLC 1 4478016.50

BARNHILL CONTRACTING COMPANY 2 4587460.68



AUG 03, 2015 08:16 AM ALAMANCE 2:00 PM 1/ 4 013
2016CPT.07.01.20011 JUL 21 2015 C203714
TIP NO 20.741 Ml

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

16 SECTIONS OF SECONDARY ROADS.

CARTHAGE, NC

RILEY PAVING INC APAC - ATLANTIC, INC. THOMPSON

ARTHUR DIVISION

GREENSBORO, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0001
0002
0003
0004
0005

0006

0007

0008

0009
0010
0011
0012
0013
0014

0015

0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032

0033
0034

0000100000-N
0106000000-E
1220000000-E
1245000000-E
1297000000-E

1297000000-E

1308000000-E

1308000000-E

1330000000-E
1489000000-E
1519000000-E
1525000000-E
1575000000-E
1775500000-E

1775500000-E

1838000000-E
2600000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4685000000-E
4686000000-E
4690000000-E
4695000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
6084000000-E
6110000000-E
7300000000-E

7324000000-N
7420000000-E

800
230
545
SP

607

607

607

607

607
610
610
610
620
SP

SP

SP
SP
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1660
SP
1715

1716
1722

ROADWAY ITEMS

MOBILIZATION

BORROW EXCAVATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION

MILL ASP PVMT *+" DTH
(1-1/2")

MILL ASP PVMT *+" DTH
(1-1/4")

MILLN ASPHALT PYMT ke _ ks
(0" TO 1-1/2")

MILLN ASPHALT PVMT ke _ ks
(0" TO 1-1/4")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.08
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

AST, MAT COAT, #* STONE
(67)

AST, MAT COAT, #* STONE
(78M)

EMULSION FOR AST

RETROFIT EXT CURB RAMP

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 6"120 MILS
THERMO PVT MKG LINES 8"90 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

SEEDING AND MULCHING
RESIDENTIAL SEEDING

UNPAVED TRENCH (#triirs)
(1,29

JUNCTION BOX (STANDARD SIZE)
2" RISER WITH WEATHERHEAD

Lump Sum
20 CYy
1,351 TON
2.24 SMI
836 SY

364 SY
1,921 SY
551 SY

4,358 SY
1,197 TON
3,929 TON
17,590 TON
1,466 TON
124,131 SY

136,617 SY

91,768 GAL

2 EA

20 EA

20 EA

2,327 SF
Lump Sum

108,395 LF

104,657 LF

1,098 LF

1,220 LF

540 LF

28 EA

37 EA

391,393 LF

0.41 ACR

0.41 ACR

245 LF

2 EA
2 EA

18.00
25.00
1600.00
4.95

4.20

3.00

4.25

4.25
37.00
36.25
36.20

495.00

0.39

0.34

1.70
525.00
510.00
480.00

3.43

0.44
0.57
2.25
2.50
6.50
100.00
100.00
0.09
6900.00
7200.00
4.50

145.00
185.00

15000.00
360.00
33775.00
3584.00
4138.20

1528.80

5763.00

2341.75

18521.50
44289.00
142426.25
636758.00
725670.00
48411.09

46449.78

156005.60
1050.00
10200.00
9600.00
7981.61
5000.00
47693.80
59654.49
2470.50
3050.00
3510.00
2800.00
3700.00
35225.37
2829.00
2952.00
1102.50

290.00
370.00

16.00
40.65
2600.00
5.50

6.50
41.00
39.35
39.90

480.00

0.46

0.37

1.79
525.00
510.00
480.00

3.43

0.44
0.57
2.25
2.50
6.50
100.00
100.00
0.09
6900.00
7200.00
4.50

145.00
185.00

34000.00
320.00
54918.15
5824.00
4598.00

2366.00

6723.50

3030.50

28327.00
49077.00
154606.15
701841.00
703680.00
57100.26

50548.29

164264.72
1050.00
10200.00
9600.00
7981.61
21682.16
47693.80
59654.49
2470.50
3050.00
3510.00
2800.00
3700.00
35225.37
2829.00
2952.00
1102.50

290.00
370.00

40.00
38.00
2400.00
6.70

14.35

5.00

10.00

7.00
47.00
37.00
35.00

498.00

0.59

0.50

1.80
525.00
510.00
480.00

3.43

0.44
0.57
2.25
2.50
6.50
100.00
100.00
0.09
6900.00
7200.00
5.00

150.00
375.00

49000.00
800.00
51338.00
5376.00
5601.20

5223.40

9605.00

5510.00

30506.00
56259.00
145373.00
615650.00
730068.00
73237.29

68308.50

165182.40
1050.00
10200.00
9600.00
7981.61
48000.00
47693.80
59654.49
2470.50
3050.00
3510.00
2800.00
3700.00
35225.37
2829.00
2952.00
1225.00

300.00
750.00



AUG 03, 2015 08:16 AM
2016CPT.07.01.20011

TIP NO
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

16 SECTIONS OF SECONDARY ROADS.

ALAMANCE

2:00 PM 2/ 4 013
JUL 21 2015 C203714
20.741 Ml

RILEY PAVING INC APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.

CARTHAGE, NC GREENSBORO, NC CHARLOTTE, NC
0035 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,360 LF 4.65 10974.00 4.65 10974.00 5.25 12390.00
0036 7456000000-E 1726 LEAD-IN CABLE (*rerer) 640 LF 1.00 640.00 1.00 640.00 0.50 320.00
(14-2)
CONTRACT TOTAL TOTAL 2096115.24 TOTAL 2249000.00 TOTAL 2272739.56
ROADWAY ITEMS SUB-TOTAL 2096115.24 SUB-TOTAL 2249000.00 SUB-TOTAL 2272739.56



AUG 03, 2015 08:16 AM
2016CPT.07.01.20011

ALAMANCE 2:00 PM 3/ 4 013
JUL 21 2015 C203714

TIP NO 20.741 Ml
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

16 SECTIONS OF SECONDARY ROADS.

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 31803.98
0002 0106000000-E 230 BORROW EXCAVATION 20 CY 130.00 2600.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,351 TON 34.23 46244.73
0004 1245000000-E SP SHOULDER RECONSTRUCTION 2.24 SMI 2084.20 4668.61
0005 1297000000-E 607 Zl-ll_lll_zﬁ)SP PVMT #****x" DTH 836 SY 6.74 5634.64
0006 1297000000-E 607 x”_lll_4{-‘\)sp PVMT ***" DTH 364 SY 6.11 2224.04
0007 1308000000-E 607 MILLN ASPHALT PVMT #ikik _ dokekokex 1,921 SY 4.43 8510.03
(0" TO 1-1/2")
0008 1308000000-E 607 MILLN ASPHALT PVMT *#kx - dekcak 551 SY 6.09 3355.59
(0" TO 1-1/4")
0009 1330000000-E 607 INCIDENTAL MILLING 4,358 SY 7.06 30767.48
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,197 TON 57.98 69402.06
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,929 TON 42.39 166550.31
0012 1525000000-E 610 ASP CONC SURF CRS SF9.5A 17,590 TON 42.10 740539.00
0013 1575000000-E 620 ASP FOR PLANT MIX 1,466 TON 434.37 636786.42
0014 1775500000-E SP '(66\387;- MAT COAT, #*** STONE 124,131 SY 0.54 67030.74
0015 1775500000-E SP é%}\'/i)MAT COAT, #** STONE 136,617 SY 0.52 71040.84
0016 1838000000-E SP EMULSION FOR AST 91,768 GAL 1.74 159676.32
0017 2600000000-N SP RETROFIT EXT CURB RAMP 2 EA 525.00 1050.00
0018 2830000000-N 858 ADJ MANHOLES 20 EA 539.07 10781.40
0019 2845000000-N 858 ADJMETER OR VALVE BOXES 20 EA 494.54 9890.80
0020 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 2,327 SF 3.43 7981.61
0021 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 42672.20
0022 4685000000-E 1205 THERMO PVT MKG LINES 4"90 108,395 LF 0.41 44441.95
0023 4686000000-E 1205 THERMO PVT MKG LINES 4"120 104,657 LF 0.55 57561.35
0024 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 1,098 LF 2.00 2196.00
0025 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,220 LF 2.00 2440.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 540 LF 8.00 4320.00
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 28 EA 100.00 2800.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 37 EA 100.00 3700.00
0029 4810000000-E 1205 PAINT PVMT MARKINGS 4" 391,393 LF 0.10 39139.30
0030 6084000000-E 1660 SEEDING AND MULCHING 0.41 ACR 1.00 0.41
0031 6110000000-E SP RESIDENTIAL SEEDING 0.41 ACR 1.00 0.41
0032 7300000000-E 1715 HNZPQVED TRENCH (rrsssaiir) 245 LF 4.50 1102.50
0033 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 2 EA 145.00 290.00

0034 7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 185.00 370.00



AUG 03, 2015 08:16 AM
2016CPT.07.01.20011

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
16 SECTIONS OF SECONDARY ROADS.

ALAMANCE 2:00 PM 4] 4 013
JUL 21 2015 C203714

20.741 Ml

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

0035 7444000000-E 1725 INDUCTIVE LOOP SAWCUT
0036 7456000000-E 1726 LEAD-IN CABLE(**+*t¥x+)
(14-2)
CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

RILEY PAVING INC
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION
BLYTHE CONSTRUCTION, INC.

SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC.

2,360 LF 4.65 10974.00
640 LF 1.00 640.00

TOTAL 2289186.72

SUB-TOTAL 2289186.72
CONTRACT TOTAL

2096115.24
2249000.00
2272739.56
2289186.72

A WN PP



AUG 03, 2015 08:16 AM

2016CPT.07.02.10411, 2016CPT.07.02.20411

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-150 FROM NC-68 TO US-220, AND 20 SECTIONS OF SECONDARY ROADS.

GUILFORD

2:00 PM 1/2 014
JUL 21 2015 C203715
18.779 MI

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

0001
0002
0003
0004
0005

0006

0007
0008
0009
0010
0011

0012

0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030

0031
0032
0033

0000100000-N
0106000000-E
1220000000-E
1245000000-E
1297000000-E

1308000000-E

1330000000-E
1489000000-E
1525000000-E
1575000000-E
1775500000-E

1775500000-E

1838000000-E
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4685000000-E
4686000000-E
4690000000-E
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4905000000-N
6084000000-E
6110000000-E
7300000000-E

7324000000-N
7444000000-E
7456000000-E

800
230
545
SP

607

607

607
610
610
620
SP

SP

SP
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205
1253
1660
SP
1715

1716
1725
1726

ROADWAY ITEMS

MOBILIZATION

BORROW EXCAVATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT ***** DTH
(-1/2")

MILLN ASPHALT PVMT #tes - wike
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

AST, MAT COAT, #* STONE
(67)

AST, MAT COAT, #* STONE
(78M)

EMULSION FOR AST

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES 6"120 MILS
THERMO PVT MKG LINE 8"120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVYMT MARKINGS 4"
SNOWPLB PVMT MRKER

SEEDING AND MULCHING
RESIDENTIAL SEEDING

UNPAVED TRENCH (*ssxeeces)
127

JUNCTION BOX (STANDARD SIZE)
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE ()

(14-2)

Lump Sum 44000.00
20 CY 45.00 900.00

888 TON 38.00 33744.00
8.71 SMI 2200.00 19162.00
1,034 SY 3.91 4042.94
961 SY 4.20 4036.20
2,415 SY 7.33 17701.95
5,436 TON 38.00 206568.00
17,600 TON 34.50 607200.00
1,425 TON 498.00 709650.00
93,625 SY 0.47 44003.75
127,331 SY 0.42 53479.02
77,596 GAL 1.80 139672.80
8 EA 539.00 4312.00

19 EA 534.00 10146.00
2,103 SF 3.24 6813.72
Lump Sum 36000.00
75,845 LF 0.41 31096.45
71,205 LF 0.59 42010.95
864 LF 2.00 1728.00

70 LF 4.00 280.00

50 LF 7.00 350.00

434 LF 9.50 4123.00

14 EA 100.00 1400.00

8 EA 100.00 800.00
191,660 LF 0.10 19166.00
400 EA 24.00 9600.00
1.58 ACR 2700.00 4266.00
1.58 ACR 3000.00 4740.00

35 LF 4.00 140.00

1 EA 160.00 160.00

1,355 LF 4.88 6612.40
150 LF 1.00 150.00

28250.00

10.00 200.00
47.20 41913.60
1900.00 16549.00
3.82 3949.88
4.10 3940.10
7.16 17291.40
45.84 249186.24
39.10 688160.00
431.66 615115.50
0.45 42131.25
0.50 63665.50
1.74 135017.04
539.00 4312.00
534.00 10146.00
3.24 6813.72
17900.00

0.41 31096.45
0.59 42010.95
3.00 2592.00
4.00 280.00
7.00 350.00
9.50 4123.00
100.00 1400.00
100.00 800.00
0.10 19166.00
24.00 9600.00
2000.00 3160.00
2000.00 3160.00
4.00 140.00
160.00 160.00
4.88 6612.40
1.00 150.00

69000.00

16.00 320.00
40.00 35520.00
2950.00 25694.50
3.70 3825.80
3.80 3651.80
6.50 15697.50
40.00 217440.00
42.20 742720.00
495.00 705375.00
0.58 54302.50
0.46 58572.26
1.78 138120.88
539.00 4312.00
534.00 10146.00
3.24 6813.72
30865.24

0.41 31096.45
0.59 42010.95
2.00 1728.00
4.00 280.00
7.00 350.00
9.50 4123.00
100.00 1400.00
100.00 800.00
0.10 19166.00
24.00 9600.00
2700.00 4266.00
3000.00 4740.00
4.00 140.00
160.00 160.00
4.88 6612.40
1.00 150.00



AUG 03, 2015 08:16 AM GUILFORD 2:00 PM 212 014
2016CPT.07.02.10411, 2016CPT.07.02.20411 JUL 21 2015 C203715
TIP NO 18.779 MI
FED AID NO STATE FUNDED
WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-150 FROM NC-68 TO US-220, AND 20 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 2068055.18 TOTAL 2069342.03 TOTAL 2249000.00
ROADWAY ITEMS SUB-TOTAL 2068055.18 SUB-TOTAL 2069342.03 SUB-TOTAL 2249000.00
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 2068055.18
SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC. 2069342.03

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

2249000.00



AUG 03, 2015 08:16 AM

2016CPT.08.03.10621.1, 2016CPT.08.03.20621.1, 2016CPT.08.03.20761.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
US-220 ALT FROM THE RICHMOND CO LINE TO SR-1642 AND 22 SECTIONS OF SECONDARY ROADS.

MONTGOMERY, RANDOLPH

2:00 PM 1/2 015
JUL 21 2015 C203717
27.005 MI

RILEY PAVING INC

CARTHAGE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0001
0002
0003

0004
0005
0006

0007

0008
0009
0010
0011
0012
0013
0014

0015
0016
0017

0018

0019

0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034

0000100000-N
0106000000-E
0255000000-E

1220000000-E
1245000000-E
1297000000-E

1308000000-E

1330000000-E
1519000000-E
1525000000-E
1525100000-E
1575000000-E
1704000000-E
1775500000-E

1814500000-E
1838000000-E
1881000000-E

1891000000-E

1891000000-E

2830000000-N
2845000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4820000000-E
4900000000-N
6000000000-E
6071010000-E

800
230
SP

545
SP
607

607

607
610
610
SP
620
SP
SP

SP
SP
SP

SP

SP

858
858
SP
SP
SP
1205
1205
1205
1205
1205
1205
1205
1251
1605
SP

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION

GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW
INCIDENTAL STONE BASE

SHOULDER RECONSTRUCTION
MILL ASP PVMT s+ DTH

(1-1/2")

MILLN ASPHALT PVIMT *#xst  wikes

(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.58

ASP CONC SURF CRS SF9.5A

ASP CONC SURF CRS SF9.5A LEVEL
ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, MAT COAT, #+ STONE
(6M)

AST, SINGLE SEAL
EMULSION FOR AST

GENERIC PAVING ITEM (LF)

MILLED RUMBLE STRIPS (ASPHALT CONCRETE) 7" WIDTH
GENERIC PAVING ITEM (SY)

ASPHALT SURFACE TREATMENT SLURRY SEAL
GENERIC PAVING ITEM (SY)

LATEX MODIFIED MICROSURFACING,TYPE llI

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
LAW ENFORCEMENT

THERMO PVT MKG LINES 4"90
THERMO PVT MKG LINES 4"120
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"

PERM RAISED PVYMT MARKERS
TEMPORARY SILT FENCE

WATTLE

Lump Sum
193 CY
2,058 TON

33 TON
17.26 SMI
11,320 SY

235 SY

4,194 SY
1,475 TON
16,580 TON
155 TON
1,209 TON
2,041 TON
104,500 SY

2,400 SY
42,640 GAL
15,700 LF

2,400 SY
134,301 SY

2 EA

2 EA

3,018 SF
Lump Sum

200 HR

31,745 LF

31,745 LF

120 LF

12 EA

27 EA

970,441 LF

330 LF

429 EA

13 LF

65 LF

23500.00

18.00 3474.00
25.00 51450.00
27.00 891.00
1800.00 31068.00
1.45 16414.00
4.00 940.00
5.75 24115.50
34.40 50740.00
35.80 593564.00
39.00 6045.00
498.00 602082.00
103.00 210223.00
0.48 50160.00
0.41 984.00
1.70 72488.00
0.23 3611.00
3.45 8280.00
2.17 291433.17
600.00 1200.00
575.00 1150.00
3.87 11679.66
15000.00

40.00 8000.00
0.51 16189.95
0.63 19999.35
10.00 1200.00
100.00 1200.00
75.00 2025.00
0.09 87339.69
2.00 660.00
9.00 3861.00
5.00 65.00
4.00 260.00

132800.00

16.10 3107.30
27.50 56595.00
44.00 1452.00
1800.00 31068.00
4.00 45280.00
18.15 4265.25
11.50 48231.00
38.34 56551.50
39.77 659386.60
52.83 8188.65
525.00 634725.00
120.00 244920.00
1.35 141075.00
2.55 6120.00
2.25 95940.00
0.25 3925.00
3.80 9120.00
2.40 322322.40
665.00 1330.00
640.00 1280.00
4.29 12947.22
74000.00

30.00 6000.00
0.48 15237.60
0.65 20634.25
11.08 1329.60
83.09 997.08
105.24 2841.48
0.11 106748.51
111 366.30
7.75 3324.75
20.00 260.00
25.00 1625.00



AUG 03, 2015 08:16 AM
2016CPT.08.03.10621.1, 2016CPT.08.03.20621.1, 2016CPT.08.03.20761.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-220 ALT FROM THE RICHMOND CO LINE TO SR-1642 AND 22 SECTIONS OF SECONDARY ROADS.

MONTGOMERY, RANDOLPH

2:00 PM 212 015
JUL 21 2015 C203717
27.005 MI

RILEY PAVING INC

CARTHAGE, NC

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0035 6084000000-E 1660 SEEDING AND MULCHING 1.28 ACR

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

RILEY PAVING INC
J. T. RUSSELL & SONS, INC.

4880.00

TOTAL

SUB-TOTAL

6246.40

2217538.72

2217538.72
CONTRACT TOTAL

2217538.72
2760778.49

5300.00 6784.00
TOTAL 2760778.49
SUB-TOTAL 2760778.49



AUG 03, 2015 08:16 AM

2016CPT.08.02.10631.1, 2016CPT.08.02.20631.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

NC-22 FROM NC-2 TO WARRIOR WOODS RD AND 6 SECTIONS OF SECONDARY ROADS.

MOORE

2:00 PM 1/2 016
JUL 21 2015 C203712
19.016 MI

RILEY PAVING INC

S. T.WOOTEN CORPORATION

CARTHAGE, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 12000.00 84000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,789 CY 15.00 41835.00 21.19 59098.91
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,315 TON 25.00 32875.00 30.29 39831.35
0004 1245000000-E SP SHOULDER RECONSTRUCTION 38.34 SMI 1100.00 42174.00 1850.95 70965.42
0005 1297000000-E 607 ZI_”].I/_Z{?\)SP PVMT ****+" DTH 652 SY 5.00 3260.00 5.89 3840.28
0006 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT ***" DTH 1,025 SY 3.25 3331.25 7.19 7369.75
0007 1297000000-E 607 ?gIISL ASP PVMT ***+x" DTH 205 SY 8.00 1640.00 13.76 2820.80
0008 1308000000-E 607 L\SIL#(I\)I ?SlIIDzlj‘l)ALT PVMT #oer - ke 650 SY 4.95 3217.50 4,53 2944.50
0009  1308000000-E 607 MILLN ASPHALT PVMT *#ik _ wwkex 4,715 SY 0.98 4620.70 439 20698.85
(1-1/2" TO 3")
0010 1330000000-E 607 INCIDENTAL MILLING 2,747 SY 3.90 10713.30 4.34 11921.98
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 50 TON 37.00 1850.00 55.00 2750.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,317 TON 30.75 101997.75 36.00 119412.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 20,421 TON 30.00 612630.00 34.00 694314.00
0014 1575000000-E 620 ASP FOR PLANT MIX 1,571 TON 480.00 754080.00 425.00 667675.00
0015 1704000000-E SP  PATCHING EXIST PAVEMENT 4,320 TON 88.00 380160.00 92.24 398476.80
0016 2830000000-N 858 ADJMANHOLES 3 EA 590.00 1770.00 650.00 1950.00
0017 2845000000-N 858 ADJMETER OR VALVE BOXES 11 EA 570.00 6270.00 500.00 5500.00
0018 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,235 SF 3.68 8224.80 3.68 8224.80
0019 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 2400.00 12000.00
0020 4510000000-N SP LAW ENFORCEMENT 40 HR 35.00 1400.00 1.00 40.00
0021 4685000000-E 1205 THERMO PVT MKG LINES 4"90 23,895 LF 0.53 12664.35 0.41 9796.95
0022 4686000000-E 1205 THERMO PVT MKG LINES 4"120 24,200 LF 0.64 15488.00 0.57 13794.00
0023 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 370 LF 3.50 1295.00 3.00 1110.00
0024 4705000000-E 1205 THERMO LINES 16" 120MILS 150 LF 8.00 1200.00 8.00 1200.00
0025 4710000000-E 1205 24"WIDE THERMO 120 MILS 147 LF 8.00 1176.00 9.00 1323.00
0026 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 4 EA 150.00 600.00 75.00 300.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 674,530 LF 0.089 60033.17 0.10 67453.00
0028 4900000000-N 1251 PERM RAISED PVMT MARKERS 150 EA 8.00 1200.00 6.00 900.00
0029 6000000000-E 1605 TEMPORARY SILT FENCE 1,991 LF 2.50 4977.50 2.50 4977.50
0030 6071010000-E SP WATTLE 340 LF 2.50 850.00 5.00 1700.00
0031 6084000000-E 1660 SEEDING AND MULCHING 30.72 ACR 2100.00 64512.00 2100.00 64512.00
0032 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 500 LF 5.24 2620.00 5.24 2620.00
CONTRACT TOTAL TOTAL 2193065.32 TOTAL 2383520.89



AUG 03, 2015 08:16 AM MOORE 2:00 PM 212 016
2016CPT.08.02.10631.1, 2016CPT.08.02.20631.1 JUL 21 2015 C203712

TIP NO 19.016 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-22 FROM NC-2 TO WARRIOR WOODS RD AND 6 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 2193065.32 SUB-TOTAL 2383520.89
BIDDERS IN ORDER CONTRACT TOTAL
RILEY PAVING INC 1 2193065.32

S. T. WOOTEN CORPORATION 2 2383520.89



AUG 03, 2015 08:16 AM

2016CPT.08.01.10191.1, 2016CPT.08.01.20191.1

TIP NO

FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

CHATHAM

US-421 FROM LEE COUNTY TO SR-1007, NC-87 FROM ROUNDABOUT TO SR-1571, AND 12 SECTIONS OF SECONDARY ROADS.

2:00 PM 1/2 017
JUL 21 2015 C203711
23.000 MI

RILEY PAVING INC

S. T.WOOTEN CORPORATION

CARTHAGE, NC WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 18000.00 65000.00
0002 0106000000-E 230 BORROW EXCAVATION 11 CY 15.00 165.00 90.28 993.08
0003 0255000000-E SP GENERIC GRADING ITEM (TON) 6,349 TON 15.00 95235.00 12.45 79045.05

AGGREGATE SHOULDER BORROW
0004 1245000000-E SP SHOULDER RECONSTRUCTION 49.37 SMI 1500.00 74055.00 1843.99 91037.79
0005 1297000000-E 607 z\glcl)-l-l;:\ls)P PVMT ***" DTH 100 SY 14.00 1400.00 13.29 1329.00
0006 1297000000-E 607 ZI-H].I;Z{?«)SP PVMT ****+" DTH 9,353 SY 1.45 13561.85 1.71 15993.63
0007 1297000000-E 607 xIL1I/_4{-‘\)SP PVMT ***" DTH 1,600 SY 2.00 3200.00 1.48 2368.00
0008  1308000000-E 607 MILLN ASPHALT PVMT *#ik _ ks 200 SY 7.00 1400.00 479 958.00

(0" TO 1-1/4")
0009 1330000000-E 607 INCIDENTAL MILLING 6,880 SY 5.50 37840.00 4.29 29515.20
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 220 TON 38.00 8360.00 50.00 11000.00
0011 1498000000-E 610 ASP CONC INTR CRS 119.0B 24 TON 35.00 840.00 45.00 1080.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,655 TON 32.20 85491.00 36.00 95580.00
0013 1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 800 TON 34.50 27600.00 38.00 30400.00
0014 1523000000-E 610 ASP CONC SURF CRS S9.5C 7,880 TON 29.70 234036.00 37.00 291560.00
0015 1525000000-E 610 ASP CONC SURF CRS SF9.5A 16,383 TON 31.91 522781.53 33.00 540639.00
0016 1525100000-E SP  ASP CONC SURF CRS SF9.5A LEVEL 100 TON 34.50 3450.00 34.00 3400.00
0017 1575000000-E 620 ASP FOR PLANT MIX 1,966 TON 470.00 924020.00 425.00 835550.00
0018 1704000000-E SP  PATCHING EXIST PAVEMENT 2,190 TON 99.00 216810.00 97.56 213656.40
0019 1775500000-E SP gSNB MAT COAT, #** STONE 183,850 SY 0.46 84571.00 0.51 93763.50
0020 1838000000-E SP EMULSION FOR AST 73,540 GAL 1.62 119134.80 1.76 129430.40
0021 2830000000-N 858 ADJ MANHOLES 3 EA 500.00 1500.00 650.00 1950.00
0022 2845000000-N 858 ADJ METER OR VALVE BOXES 2 EA 450.00 900.00 500.00 1000.00
0023 4405000000-E 1110 WORK ZONE SIGNS (PORT) 399 SF 8.85 3531.15 64.07 25563.93
0024 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 4.60 432.40 9.52 894.88
0025 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,804 SF 3.78 10599.12 3.78 10599.12
0026 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 19.00 1216.00 23.92 1530.88
0027 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 5000.00 24500.00
0028 4510000000-N SP LAW ENFORCEMENT 40 HR 30.00 1200.00 1.00 40.00
0029 4685000000-E 1205 THERMO PVT MKG LINES 4"90 61,069 LF 0.56 34198.64 0.41 25038.29
0030 4686000000-E 1205 THERMO PVT MKG LINES 4"120 22,350 LF 0.68 15198.00 0.54 12069.00
0031 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 150 LF 3.50 525.00 3.00 450.00
0032 4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 8.00 1600.00 8.00 1600.00
0033 4710000000-E 1205 24"WIDE THERMO 120 MILS 247 LF 8.00 1976.00 12.00 2964.00
0034 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 100.00 2000.00 75.00 1500.00
0035 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 10 EA 100.00 1000.00 75.00 750.00



AUG 03, 2015 08:16 AM CHATHAM 2:00 PM 212 017
2016CPT.08.01.10191.1, 2016CPT.08.01.20191.1 JUL 21 2015 C203711

TIP NO 23.000 MI
FED AID NO STATE FUNDED

WIDENING, MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-421 FROM LEE COUNTY TO SR-1007, NC-87 FROM ROUNDABOUT TO SR-1571, AND 12 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC S. T.WOOTEN CORPORATION
CARTHAGE, NC WILSON, NC
0036 4810000000-E 1205 PAINT PVMT MARKINGS 4" 819,651 LF 0.087 71309.64 0.10 81965.10
0037 4820000000-E 1205 PAINT PVMT MARKINGS 8" 460 LF 2.00 920.00 1.00 460.00
0038 4845000000-N 1205 PAINT PVT MKG SYMBOL 5 EA 60.00 300.00 50.00 250.00
0039 4900000000-N 1251 PERM RAISED PVMT MARKERS 338 EA 7.00 2366.00 5.00 1690.00
0040 4905000000-N 1253 SNOWPLB PVMT MRKER 416 EA 25.55 10628.80 29.00 12064.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 20 LF 2.50 50.00 10.00 200.00
0042 6071010000-E SP  WATTLE 50 LF 3.00 150.00 15.00 750.00
0043 6084000000-E 1660 SEEDING AND MULCHING 0.1 ACR 27500.00 2750.00 27500.00 2750.00
CONTRACT TOTAL TOTAL 2641301.93 TOTAL 2742878.25
ROADWAY ITEMS SUB-TOTAL 2641301.93 SUB-TOTAL 2742878.25

BIDDERS IN ORDER CONTRACT TOTAL

RILEY PAVING INC 1 2641301.93

S. T. WOOTEN CORPORATION 2 2742878.25



AUG 03, 2015 08:16 AM

2016CPT.13.01.10111.1, 2016CPT.13.01.20111.1, 2016CPT.13.01.20112.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
1 SECTION EACH OF US-25/70, US-19 BUS, US-70, NC-694 & NC-63 AND 83 SECTIONS OF SECONDARY ROADS.

BUNCOMBE

2:00 PM 1/2 018
JUL 21 2015 C203737
76.020 MI

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

ROGERS GROUP, INC.

NASHVILLE, TN

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013
0014

0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029

0030
0031

0000100000-N
1220000000-E
1245000000-E
1308000000-E

1330000000-E
1519000000-E
1525000000-E
1575000000-E
1704000000-E
1803500000-E
1820000000-E
1838000000-E
1840000000-E
1891000000-E

2600000000-N
2605000000-N
2800000000-N
2815000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4697000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4847000000-E

4905000000-N
5255000000-N

800
545
SP

607

607
610
610
620
SP
SP
SP
SP
665
SP

SP
848
858
858
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205

1253
1413

ROADWAY ITEMS

MOBILIZATION Lump Sum
INCIDENTAL STONE BASE 773 TON
SHOULDER RECONSTRUCTION 30.06 SMI
MILLN ASPHALT PVMT ek - sk 32,296 SY
(0" TO 1-1/2")

INCIDENTAL MILLING 12,157 SY
ASP CONC SURF CRS S9.58 24,877 TON
ASP CONC SURF CRS SF9.5A 7,035 TON
ASP FOR PLANT MIX 1,963 TON
PATCHING EXIST PAVEMENT 10,585 TON
AST, DOUBLE SEAL 263,801 SY
AST, FOG SEAL 263,801 SY
EMULSION FOR AST 145,165 GAL
MILLED RUMBLE STRIPS 34214 LF
GENERIC PAVING ITEM (SY) 369,609 SY
LATEX MODIFIED MICRO-SURFAC- ING, TYPE Ili

RETROFIT EXT CURB RAMP 5 EA
CONCRETE CURB RAMP 37 EA
ADJ CATCH BASINS 95 EA
ADJ DROP INLETS 1 EA
ADJ MANHOLES 56 EA
ADJ METER OR VALVE BOXES 24 EA
WORK ZONE ADV/GEN WARN SIGN 8,856 SF
TEMP TRAFFIC CONTROL (SP) Lump Sum
THERMO PVT MKG LINE 8"120 MILS 2010 LF
12"WIDE THERMO 90 MILS 770 LF
24"WIDE THERMO 120 MILS 1453 LF
THERMO PVT MKG CHARACTER 120 12 EA
THERMO PVT SYMBOL 90MILS 186 EA
PAINT PVMT MARKINGS 4" 205,286 LF
POLYUREA LINES (4" %) 1,130,050 LF
(HIGHLY REFLECTIVE ELEMENTS)

SNOWPLB PVMT MRKER 2220 EA
PORTABLE LIGHTING Lump Sum

CONTRACT TOTAL

ROADWAY ITEMS

120000.00

28.00 21644.00
3850.00 115731.00
1.95 62977.20
8.40 102118.80
40.00 995080.00
41.00 288435.00
540.00 1060020.00
100.00 1058500.00
1.40 369321.40
0.47 123986.47
1.90 275813.50
0.16 5474.24
2.02 746791.98
1165.00 5825.00
2580.00 95460.00
500.00 47500.00
1500.00 1500.00
900.00 50400.00
790.00 18960.00
4.40 38966.40
150000.00

2.65 5326.50
3.00 2310.00
6.50 9444.50
110.00 1320.00
110.00 20460.00
0.24 49268.64
0.58 655429.00
20.80 46176.00
62500.00

TOTAL 6606739.63
SUB-TOTAL 6606739.63

283325.00

28.00 21644.00
3950.00 118737.00
2.15 69436.40
8.90 108197.30
57.00 1417989.00
55.00 386925.00
500.00 981500.00
120.00 1270200.00
1.40 369321.40
0.47 123986.47
1.90 275813.50
0.16 5474.24
2.02 746791.98
750.00 3750.00
1500.00 55500.00
500.00 47500.00
1500.00 1500.00
900.00 50400.00
790.00 18960.00
4.40 38966.40
205000.00

2.70 5427.00
3.05 2348.50
6.60 9589.80
110.00 1320.00
110.00 20460.00
0.24 49268.64
0.59 666729.50
26.00 57720.00
20000.00

TOTAL 7433781.13
SUB-TOTAL 7433781.13



AUG 03, 2015 08:16 AM BUNCOMBE
2016CPT.13.01.10111.1, 2016CPT.13.01.20111.1, 2016CPT.13.01.20112.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

1 SECTION EACH OF US-25/70, US-19 BUS, US-70, NC-694 & NC-63 AND 83 SECTIONS OF SECONDARY ROADS.

2:00 PM
JUL 21 2015

76.020 MI

2/ 2

018
C203737

BIDDERS IN ORDER CONTRACT TOTAL

HARRISON CONSTRUCTION COMPANY DIVISION OF 1 6606739.63
APAC-ATLANTIC INC
ROGERS GROUP, INC. 2 7433781.13



AUG 03, 2015 08:16 AM
2016CPT.13.02.10121.1, 2016CPT.13.02.20121.1, 2016CPT.13.02.20122.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
US-70 FROM EAST OF SR-1547 TO CATAWBA CO LINE, US-64 FROM |-40 TO SR-2013 AND 34 SECTIONS OF SECONDARY ROADS.

BURKE

2:00 PM 1/2 019
JUL 21 2015 C203736
31.330 MI

MAYMEAD, INC.

MOUNTAIN CITY, TN

J. T. RUSSELL & SONS, INC.

ALBEMARLE, NC

0001
0002
0003
0004

0005

0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029

0030

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1308000000-E

1330000000-E
1519000000-E
1525000000-E
1526000000-E
1575000000-E
1704000000-E
1803500000-E
1838000000-E
2600000000-N
2605000000-N
2815000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4697000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4820000000-E
4835000000-E
4845000000-N
4847000000-E

4905000000-N

800
545
SP

607

607

607
610
610
SP
620
SP
SP
SP
SP
848
858
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205

1253

ROADWAY ITEMS

MOBILIZATION

INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT **+" DTH

(-1/2")

MILLN ASPHALT PVMT ke _ skes
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP CONC SURF CRS S4.75A

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, DOUBLE SEAL

EMULSION FOR AST

RETROFIT EXT CURB RAMP
CONCRETE CURB RAMP

ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINE 8120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 8"

PAINT PVT MKG LINES 24"

PAINT PVT MKG SYMBOL

POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
SNOWPLB PVMT MRKER

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum

999 TON
15.94 SMI

18,246
390

6,366

SY

SY

SY

14,273 TON
16,064 TON
98 TON
1,940 TON
6,480 TON

35,763

SY

19,690 GAL

12

1

18

31
3,566
Lump Sum
800

599

16

48
146,256
400

200

13
476,730

677

EA
EA
EA
EA
EA
SF

LF
LF
EA
EA
LF
LF
LF
EA
LF

EA

62000.00

25.00 24975.00
3000.00 47820.00
1.35 24632.10
10.00 3900.00
4.00 25464.00
35.85 511687.05
35.85 575894.40
45.00 4410.00
475.00 921500.00
92.00 596160.00
1.50 53644.50
2.35 46271.50
625.00 7500.00
1750.00 7000.00
1050.00 1050.00
650.00 11700.00
550.00 17050.00
4.78 17045.48
39000.00

1.65 1320.00
9.00 5391.00
95.00 1520.00
95.00 4560.00
0.10 14625.60
1.10 440.00
4.00 800.00
60.00 780.00
0.70 333711.00
26.00 17602.00
TOTAL 3379453.63

SUB-TOTAL 3379453.63

135000.00

35.00 34965.00
4425.00 70534.50
2.00 36492.00
8.20 3198.00
6.45 41060.70
36.95 527387.35
38.80 623283.20
53.00 5194.00
535.00 1037900.00
104.00 673920.00
1.92 68664.96
2.29 45090.10
535.00 6420.00
1600.00 6400.00
1920.00 1920.00
1815.00 32670.00
907.00 28117.00
5.10 18186.60
49700.00

3.20 2560.00
6.94 4157.06
117.36 1877.76
117.36 5633.28
0.23 33638.88
1.60 640.00
3.73 746.00
69.35 901.55
0.66 314641.80
27.74 18779.98
TOTAL 3829679.72
SUB-TOTAL 3829679.72



AUG 03, 2015 08:16 AM BURKE
2016CPT.13.02.10121.1, 2016CPT.13.02.20121.1, 2016CPT.13.02.20122.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-70 FROM EAST OF SR-1547 TO CATAWBA CO LINE, US-64 FROM |-40 TO SR-2013 AND 34 SECTIONS OF SECONDARY ROADS.

2:00 PM
JUL 21 2015

31.330 MI

2/ 2

019
C203736

BIDDERS IN ORDER CONTRACT TOTAL

MAYMEAD, INC. 1 3379453.63
J. T. RUSSELL & SONS, INC. 2 3829679.72



AUG 03, 2015 08:16 AM MADISON 2:00 PM 1/1 020
2016CPT.13.03.10571.1, 2016CPT.13.03.20571.1, 2016CPT.13.03.20572.1 JUL 21 2015 C203738

TIP NO 25.280 MI
FED AID NO STATE FUNDED
RESURFACING & SHOULDER RECONSTRUCTION.
NC-209 FROM N OF SR-1175 TO S OF HOT SPRINGS CITY LIMIT, NC-63 FROM S OF SR-1162 TO SR-1162 & 25 SEC OF SECONDARY RDS
HARRISON CONSTRUCTION ROGERS GROUP, INC.

COMPANY DIVISION OF
APAC-ATLANTIC INC

KNOXVILLE, TN NASHVILLE, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 61000.00 55185.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 279 TON 28.00 7812.00 28.00 7812.00
0003 1245000000-E SP SHOULDER RECONSTRUCTION 9.7 SMI 3850.00 37345.00 3950.00 38315.00
0004 1330000000-E 607 INCIDENTAL MILLING 1,134 SY 9.00 10206.00 12.50 14175.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 5,291 TON 40.00 211640.00 59.00 312169.00
0006 1525000000-E 610 ASP CONC SURF CRS SF9.5A 455 TON 45.00 20475.00 59.00 26845.00
0007 1575000000-E 620 ASP FOR PLANT MIX 348 TON 570.00 198360.00 435.00 151380.00
0008 1704000000-E SP PATCHING EXIST PAVEMENT 3,935 TON 111.14 437335.90 125.00 491875.00
0009 1803500000-E SP AST, DOUBLE SEAL 183,862 SY 1.40 257406.80 1.48 272115.76
0010 1820000000-E SP AST, FOG SEAL 183,862 SY 0.50 91931.00 0.50 91931.00
0011 1838000000-E SP EMULSION FOR AST 101,170 GAL 2.00 202340.00 2.00 202340.00
0012 1891000000-E SP GENERIC PAVING ITEM (SY) 27,351 SY 2.71 74121.21 2.71 74121.21
LATEX MODIFIED MICROSURFACING TYPE III
0013 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,252 SF 4.60 14959.20 5.30 17235.60
0014 4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 61000.00 40000.00
0015 4710000000-E 1205 24"WIDE THERMO 120 MILS 20 LF 25.00 500.00 150.00 3000.00
0016 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 125.00 750.00 300.00 1800.00
0017 4810000000-E 1205 PAINT PVMT MARKINGS 4" 110,670 LF 0.15 16600.50 0.24 26560.80
0018 4847000000-E 1205 POLYUREA LINES (4" *¥***+) 385,230 LF 0.72 277365.60 0.60 231138.00
(HIGHLY REFLECTIVE ELEMENTS)
0019 4905000000-N 1253 SNOWPLB PVMT MRKER 641 EA 20.50 13140.50 26.00 16666.00
CONTRACT TOTAL TOTAL 1994288.71 TOTAL 2074664.37
ROADWAY ITEMS SUB-TOTAL 1994288.71 SUB-TOTAL 2074664.37
BIDDERS IN ORDER CONTRACT TOTAL
HARRISON CONSTRUCTION COMPANY DIVISION OF 1 1994288.71

APAC-ATLANTIC INC
ROGERS GROUP, INC. 2 2074664.37



AUG 03, 2015 08:16 AM
2016CPT.13.04.10591.1, 2016CPT.13.04.20591.1, 2016CPT.13.04.20592.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-221 FROM US-221 BUS TO 1.39 MILES NORTH OF SR-1328 AND 10 SECTIONS OF SECONDARY ROADS.

MCDOWELL

2:00 PM 1/2 021
JUL 21 2015 C203742
13.480 MI

ROGERS GROUP, INC.

NASHVILLE, TN

MAYMEAD, INC.

MOUNTAIN CITY, TN

0001
0002
0003
0004

0005

0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027

0028

0029

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1308000000-E

1330000000-E
1519000000-E
1525000000-E
1575000000-E
1704000000-E
1803500000-E
1838000000-E
1840000000-E
2605000000-N
2815000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4845000000-N
4847000000-E

4847110000-E

4905000000-N

800
545
SP

607

607

607
610
610
620
SP
SP
SP
665
848
858
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205

1205

1253

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT **+" DTH

(-1/2")

MILLN ASPHALT PVMT ke _ skes
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, DOUBLE SEAL

EMULSION FOR AST

MILLED RUMBLE STRIPS
CONCRETE CURB RAMP

ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINE 8120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVT MKG SYMBOL

POLYUREA LINES (4" ****+)
(HIGHLY REFLECTIVE ELEMENTS)
POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)
SNOWPLB PVMT MRKER

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum
368 TON
8.85 SMI
2,650 SY

7,002 SY

7,592 SY
18,886 TON
8,119 TON
1,678 TON
5,745 TON
16,368 SY
9,010 GAL
89,760 LF
28 EA
53 EA
55 EA
13 EA
1,536 SF
Lump Sum
88 LF
176 LF
499 LF
8 EA
18 EA
33,607 LF
8 EA
269,966 LF

880 LF

670 EA

49325.00

28.00 10304.00
3950.00 34957.50
4.55 12057.50
3.20 22406.40
5.45 41376.40
44.00 830984.00
47.00 381593.00
405.00 679590.00
100.00 574500.00
1.70 27825.60
2.25 20272.50
0.07 6283.20
1500.00 42000.00
1800.00 95400.00
800.00 44000.00
750.00 9750.00
5.25 8064.00
50000.00

5.00 440.00
6.00 1056.00
8.00 3992.00
125.00 1000.00
125.00 2250.00
0.22 7393.54
65.00 520.00
0.67 180877.22
2.03 1786.40
27.00 18090.00
TOTAL 3158094.26
SUB-TOTAL 3158094.26

64000.00

25.00 9200.00
3250.00 28762.50
4.50 11925.00
3.42 23946.84
4.00 30368.00
43.50 821541.00
43.50 353176.50
475.00 797050.00
93.00 534285.00
1.73 28316.64
2.20 19822.00
0.17 15259.20
1500.00 42000.00
680.00 36040.00
470.00 25850.00
450.00 5850.00
5.25 8064.00
59500.00

3.95 347.60
6.25 1100.00
10.75 5364.25
72.00 576.00
130.00 2340.00
0.18 6049.26
62.50 500.00
0.88 237570.08
1.68 1478.40
23.75 15912.50
TOTAL 3186194.77
SUB-TOTAL 3186194.77



AUG 03, 2015 08:16 AM MCDOWELL
2016CPT.13.04.10591.1, 2016CPT.13.04.20591.1, 2016CPT.13.04.20592.1

TIP NO

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-221 FROM US-221 BUS TO 1.39 MILES NORTH OF SR-1328 AND 10 SECTIONS OF SECONDARY ROADS.

2:00 PM
JUL 21 2015

13.480 MI

2/ 2

021
C203742

BIDDERS IN ORDER CONTRACT TOTAL

ROGERS GROUP, INC. 1 3158094.26
MAYMEAD, INC. 2 3186194.77



AUG 03, 2015 08:16 AM MITCHELL 2:00 PM 1/1 022
2016CPT.13.05.10611.1, 2016CPT.13.05.20611.1, 2016CPT.13.05.20612.1 JUL 21 2015 C203741

TIP NO 14.030 MI
FED AID NO STATE FUNDED

RESURFACING & SHOULDER RECONSTRUCTION.

NC-80 FROM 0.82 MILES N OF SR-1174 TO 2 MILES N OF SR-1178 AND 12 SECTIONS OF SECONDARY ROADS.

ROGERS GROUP, INC. MAYMEAD, INC.
NASHVILLE, TN MOUNTAIN CITY, TN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 13145.00 13500.00
0002 1220000000-E 545 INCIDENTAL STONE BASE 326 TON 28.00 9128.00 25.00 8150.00
0003  1245000000-E SP SHOULDER RECONSTRUCTION 6.8 SMI 3850.00 26180.00 3250.00 22100.00
0004 1330000000-E 607 INCIDENTAL MILLING 665 SY 10.55 7015.75 10.00 6650.00
0005 1519000000-E 610 ASP CONC SURF CRS S9.5B 3,341 TON 44.00 147004.00 38.50 128628.50
0006 1525000000-E 610 ASP CONC SURF CRS SF9.5A 3,001 TON 43.00 129043.00 38.50 115538.50
0007 1575000000-E 620 ASP FOR PLANT MIX 401 TON 405.00 162405.00 475.00 190475.00
0008 1704000000-E SP  PATCHING EXIST PAVEMENT 2,395 TON 102.00 244290.00 95.00 227525.00
0009 1803500000-E SP AST, DOUBLE SEAL 79,944 SY 1.55 123913.20 1.40 111921.60
0010 1838000000-E SP EMULSION FOR AST 43,995 GAL 2.10 92389.50 2.25 98988.75
0011 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,664 SF 4.35 7238.40 4.96 8253.44
0012 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 10000.00 9000.00
0013 4810000000-E 1205 PAINT PVMT MARKINGS 4" 33,370 LF 0.20 6674.00 0.12 4004.40
0014 4847000000-E 1205 POLYUREA LINES (4" ****) 220,706 LF 0.66 145665.96 0.86 189807.16
(HIGHLY REFLECTIVE ELEMENTS)
0015 4905000000-N 1253 SNOWPLB PVMT MRKER 450 EA 27.00 12150.00 30.00 13500.00
CONTRACT TOTAL TOTAL 1136241.81 TOTAL 1148042.35
ROADWAY ITEMS SUB-TOTAL 1136241.81 SUB-TOTAL 1148042.35
BIDDERS IN ORDER CONTRACT TOTAL
ROGERS GROUP, INC. 1 1136241.81

MAYMEAD, INC. 2 1148042.35



AUG 03, 2015 08:16 AM
2016CPT.13.06.10811.1, 2016CPT.13.06.20811.1, 2016CPT.13.06.20812.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-221A FROM SR-1002 TO SR-2144, US-64 FROM SR-1001 TO SR-1392 AND 35 SECTIONS OF SECONDARY ROADS.

RUTHERFORD

2:00 PM 1/1 023
JUL 21 2015 C203740
40.260 MI

ROGERS GROUP, INC.

NASHVILLE, TN

HARRISON CONSTRUCTION
COMPANY DIVISION OF
APAC-ATLANTIC INC
KNOXVILLE, TN

0001
0002
0003
0004

0005

0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025

0026

0000100000-N
1220000000-E
1245000000-E
1297000000-E

1308000000-E

1330000000-E
1519000000-E
1525000000-E
1575000000-E
1704000000-E
1803500000-E
1838000000-E
2605000000-N
2815000000-N
2830000000-N
2845000000-N
4413000000-E
4457000000-N
4697000000-E
4705000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4847000000-E

4905000000-N

800
545
SP

607

607

607
610
610
620
SP
SP
SP
848
858
858
858
SP
SP
1205
1205
1205
1205
1205
1205
1205

1253

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT **+" DTH

(-1/2")

MILLN ASPHALT PVMT ke _ skes
(0" TO 1-1/2")

INCIDENTAL MILLING

ASP CONC SURF CRS S9.5B

ASP CONC SURF CRS SF9.5A

ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT

AST, DOUBLE SEAL

EMULSION FOR AST

CONCRETE CURB RAMP

ADJ DROP INLETS

ADJ MANHOLES

ADJ METER OR VALVE BOXES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL (SP)
THERMO PVT MKG LINE 8120 MILS
THERMO LINES 16" 120MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)
SNOWPLB PVMT MRKER

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
ROGERS GROUP, INC.

HARRISON CONSTRUCTION COMPANY DIVISION OF

APAC-ATLANTIC INC

Lump Sum

1,304 TON
19.98 SMI

2,591
1,450

15,690

SY

SY

SY

14,288 TON
21,918 TON

2,327 TON
15,815 TON

78,831

SY

43,370 GAL

10

3

15

26
4,866
Lump Sum
176

44

433

38

2
134,322
669,506

1,218

EA
EA
EA
EA
SF

LF
LF
LF
EA
EA
LF
LF

EA

65655.00

28.00 36512.00
3950.00 78921.00
2.80 7254.80
3.05 4422.50
2.80 43932.00
37.50 535800.00
40.00 876720.00
410.00 954070.00
82.00 1296830.00
1.65 130071.15
2.20 95414.00
1300.00 13000.00
700.00 2100.00
700.00 10500.00
650.00 16900.00
4.00 19464.00
48000.00

6.00 1056.00
12.00 528.00
8.00 3464.00
120.00 4560.00
135.00 270.00
0.18 24177.96
0.60 401703.60
26.00 31668.00
TOTAL 4702994.01
SUB-TOTAL 4702994.01
CONTRACT TOTAL
4702994.01

481219251

53000.00

28.00 36512.00
3850.00 76923.00
3.25 8420.75
3.25 4712.50
3.25 50992.50
32.50 464360.00
36.00 789048.00
476.00 1107652.00
85.00 1344275.00
1.62 127706.22
2.15 93245.50
1400.00 14000.00
700.00 2100.00
700.00 10500.00
650.00 16900.00
4.00 19464.00
70000.00

1.25 220.00
3.00 132.00
8.00 3464.00
90.00 3420.00
90.00 180.00
0.09 12088.98
0.71 475349.26
22.60 27526.80
TOTAL 4812192.51
SUB-TOTAL 4812192.51



AUG 03, 2015 08:16 AM

2016CPT.13.07.11001.1, 2016CPT.13.07.21001.1, 2016CPT.13.07.21002.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
1 SECTION OF US-19, 1 SECTION OF NC-197 AND 10 SECTIONS OF SECONDARY ROADS.

YANCEY

2:00 PM 1/1 024
JUL 21 2015 C203744
17.280 MI

MAYMEAD, INC.

MOUNTAIN CITY, TN

ROGERS GROUP, INC.

NASHVILLE, TN

0001
0002
0003
0004

0005
0006
0007
0008
0009
0010
0011
0012
0013

0014
0015
0016
0017
0018
0019

0020

0000100000-N
1220000000-E
1245000000-E
1308000000-E

1330000000-E
1519000000-E
1525000000-E
1575000000-E
1704000000-E
1803500000-E
1820000000-E
1838000000-E
1891000000-E

4413000000-E
4457000000-N
4710000000-E
4725000000-E
4810000000-E
4847000000-E

4905000000-N

800
545
SP

607

607
610
610
620
SP
SP
SP
SP
SP

SP
SP
1205
1205
1205
1205

1253

ROADWAY ITEMS

MOBILIZATION Lump Sum
INCIDENTAL STONE BASE 373 TON
SHOULDER RECONSTRUCTION 17.88 SMI
MILLN ASPHALT PVMT *trs _ seeex 165 SY
(0" TO 1-1/2")

INCIDENTAL MILLING 1,770 SY
ASP CONC SURF CRS S9.5B 6,491 TON
ASP CONC SURF CRS SF9.5A 2,885 TON
ASP FOR PLANT MIX 582 TON
PATCHING EXIST PAVEMENT 3,545 TON
AST, DOUBLE SEAL 65,049 SY
AST, FOG SEAL 77,416 SY
EMULSION FOR AST 35,790 GAL
GENERIC PAVING ITEM (SY) 11,029 SY
LATEX MODIFIED MICRO-SURFAC- ING, TYPE Ill

WORK ZONE ADV/GEN WARN SIGN 2184 SF
TEMP TRAFFIC CONTROL (SP) Lump Sum
24"WIDE THERMO 120 MILS 32 LF
THERMO PVT SYMBOL 90MILS 2 EA
PAINT PVMT MARKINGS 4" 83214 LF
POLYUREA LINES (4" *+*+¥) 291,666 LF
(HIGHLY REFLECTIVE ELEMENTS)

SNOWPLB PVMT MRKER 340 EA

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

MAYMEAD, INC.
ROGERS GROUP, INC.

25.00
3250.00
25.00

4.50
39.50
39.50

475.00
95.00

1.23

0.39

2.05

4.72

5.10

12.50
165.00
0.13
0.83

24.50

TOTAL

SUB-TOTAL

16000.00
9325.00
58110.00
4125.00

7965.00
256394.50
113957.50
276450.00
336775.00

80010.27
30192.24
73369.50
52056.88

11138.40
7500.00
400.00
330.00
10817.82
242082.78

8330.00

1595329.89

1595329.89
CONTRACT TOTAL

1595329.89
1598396.29

25450.00

28.00 10444.00
3850.00 68838.00
3.75 618.75
3.75 6637.50
42.00 272622.00
46.00 132710.00
410.00 238620.00
92.00 326140.00
1.55 100825.95
0.55 42578.80
2.05 73369.50
3.75 41358.75
5.15 11247.60
18000.00

150.00 4800.00
200.00 400.00
0.23 19139.22
0.67 195416.22
27.00 9180.00
TOTAL 1598396.29
SUB-TOTAL 1598396.29



AUG 03, 2015 08:16 AM

42974.

TIP NO

3.3

R-5206

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & WALLS.

SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

JACKSON

2:00 PM
JUL 21 2015

1.131 MI

1/ 13 025
C203491

WATSON CONTRACTING, INC.

BUCHANAN AND SONS INC

CHEROKEE ENTERPRISES, INC.

FRANKLIN, NC WHITTIER, NC CHEROKEE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 105000.00 92000.00 239000.00
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 20,500 CY 8.00 164000.00 6.75 138375.00 9.65 197825.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 250.00 250.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.00 1500.00 10.00 1000.00 13.00 1300.00
0005 0063000000-N SP  GRADING Lump Sum 144000.00 102000.00 192000.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 205 CY 12.00 2460.00 12.00 2460.00 12.50 2562.50
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 40.00 4000.00 25.00 2500.00 53.50 5350.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 1.60 320.00 3.00 600.00 1.07 214.00
0009 0223000000-E 275 ROCK PLATING 825 SY 32.00 26400.00 56.00 46200.00 44.75 36918.75
0010 0241000000-E SP GENERIC GRADING ITEM (SY) 1,525 SY 30.00 45750.00 46.00 70150.00 51.00 77775.00
REINFORCED SOIL SLOPES WITH COIR FIBER MATTING
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 450 TON 24.00 10800.00 26.00 11700.00 29.00 13050.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 1,400 SY 1.60 2240.00 2.25 3150.00 1.25 1750.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 44 LF 30.00 1320.00 45.00 1980.00 33.75 1485.00
0014 0448200000-E 310 15"RCP CULV CLASS IV 1,300 LF 32.00 41600.00 45.00 58500.00 31.00 40300.00
0015 0448300000-E 310 18"RCP CULV CLASS IV 948 LF 35.00 33180.00 48.00 45504.00 34.00 32232.00
0016 0448400000-E 310 24"RCP CULV CLASS IV 964 LF 44.00 42416.00 58.00 55912.00 43.75 42175.00
0017 0448500000-E 310 30"RCP CULV CLASS IV 112 LF 55.00 6160.00 75.00 8400.00 59.50 6664.00
0018 0448600000-E 310 36"RCP CULV CLASS IV 64 LF 72.00 4608.00 105.00 6720.00 84.00 5376.00
0019 0453000000-E 310 :I'é"P;PE END SECTION 1 EA 1100.00 1100.00 975.00 975.00 1200.00 1200.00
0020 0582000000-E 310 15" CSPIPE CULV 0.064" 44 LF 37.00 1628.00 45.00 1980.00 36.75 1617.00
0021 0588000000-E 310 18"CSPIPE CULV 0.064" 68 LF 42.00 2856.00 60.00 4080.00 37.00 2516.00
0022 0594000000-E 310 24" CSPIPE CULV 0.064" 144 LF 48.00 6912.00 75.00 10800.00 40.75 5868.00
0023 0600000000-E 310 30" CSPIPE CULV 0.079" 84 LF 58.00 4872.00 90.00 7560.00 56.00 4704.00
0024 0636000000-E 310 ZISC% léléE?W Feeek THICK 2 EA 250.00 500.00 500.00 1000.00 258.75 517.50
0025 0636000000-E 310 :;OC?) EI;QB())W et THICK 2 EA 500.00 1000.00 725.00 1450.00 567.50 1135.00
0026 0938000000-E SP ’(*;>7(**X(36535'|£2R) PLARCH** G 30 LF 450.00 13500.00 950.00 28500.00 548.25 16447.50
0027 0995000000-E 340 PIPE REMOVAL 1,154 LF 8.00 9232.00 5.00 5770.00 6.00 6924.00
0028 1077000000-E SP  #57 STONE 35 TON 35.00 1225.00 38.00 1330.00 31.75 1111.25
0029 1099500000-E 505 SHALLOW UNDERCUT 100 CY 18.00 1800.00 25.00 2500.00 12.25 1225.00
0030 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 27.50 5500.00 26.00 5200.00 25.50 5100.00
0031 1121000000-E 520 AGGREGATE BASE COURSE 2,285 TON 26.00 59410.00 28.00 63980.00 28.46 65031.10
0032 1220000000-E 545 INCIDENTAL STONE BASE 1,500 TON 24.00 36000.00 28.00 42000.00 28.46 42690.00
0033 1275000000-E 600 PRIME COAT 1,750 GAL 8.00 14000.00 8.50 14875.00 5.00 8750.00
0034 1330000000-E 607 INCIDENTAL MILLING 100 sY 50.00 5000.00 54.00 5400.00 50.00 5000.00
0035 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,240 TON 75.00 93000.00 75.30 93372.00 70.00 86800.00
0036 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,320 TON 79.00 104280.00 79.60 105072.00 74.00 97680.00



AUG 03, 2015 08:16 AM

42974.

TIP NO

3.3

R-5206

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & WALLS.

SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

JACKSON

2:00 PM
JUL 21 2015

1.131 MI

2/ 13 025
C203491

WATSON CONTRACTING, INC.

BUCHANAN AND SONS INC

CHEROKEE ENTERPRISES, INC.

FRANKLIN, NC WHITTIER, NC CHEROKEE, NC
0037 1519000000-E 610 ASP CONC SURF CRS S$9.5B 1,800 TON 83.00 149400.00 83.90 151020.00 78.00 140400.00
0038 1575000000-E 620 ASP FOR PLANT MIX 230 TON 600.00 138000.00 645.00 148350.00 600.00 138000.00
0039 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 40 TON 190.00 7600.00 210.00 8400.00 250.00 10000.00
0040 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 20.00 448.00 6.70 150.08 17.00 380.80
0041 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 2.00 200.00 2.20 220.00 1.50 150.00
0042 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 50.00 840.00 53.50 898.80 74.50 1251.60
0043 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 10.00 1000.00 12.00 1200.00 10.75 1075.00
0044 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 300.00 300.00 340.50 340.50
0045 2077000000-E 815 6" OUTLET PIPE 6 LF 25.00 150.00 20.00 120.00 21.50 129.00
0046 2209000000-E 838 ENDWALLS 78 CY 1100.00 8580.00 950.00 7410.00 900.00 7020.00
0047 2220000000-E 838 REINFORCED ENDWALLS 75 CY 1680.00 12600.00 1150.00 8625.00 1000.00 7500.00
0048 2286000000-N 840 MASNRY DRAINAGE STRUCT 50 EA 1500.00 75000.00 1150.00 57500.00 604.75 30237.50
0049 2308000000-E 840 MASNRY DRAINAGE STRUCT 39.54 LF 100.00 3954.00 275.00 10873.50 106.25 4201.13
0050 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 EA 285.00 570.00 470.00 940.00 515.00 1030.00
0051 2366000000-N 840 FRAME W/2GRTS 840.24 STD 5 EA 950.00 4750.00 420.00 2100.00 485.00 2425.00
0052 2367000000-N 840 FRAME W/2GRTS 840.29 STD 17 EA 400.00 6800.00 410.00 6970.00 480.00 8160.00
0053 2374000000-N 840 |(:FR)’AME-GRT-HD 840.03 ** 13 EA 370.00 4810.00 370.00 4810.00 590.00 7670.00
0054 2374000000-N 840 |(:GR)AME'GRT'HD 840.03 ** 11 EA 370.00 4070.00 370.00 4070.00 590.00 6490.00
0055 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 225.00 450.00 275.00 550.00 460.00 920.00
0056 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,760 LF 25.00 44000.00 24.00 42240.00 20.00 35200.00
0057 2556000000-E 846 SHOULDER BERM GUTTER 630 LF 25.00 15750.00 25.00 15750.00 24.00 15120.00
0058 2577000000-E 846 CONC EXPRESSWAY GUTTER 590 LF 40.00 23600.00 32.00 18880.00 27.00 15930.00
0059 2612000000-E 848 6" CONCRETE DRIVEWAY 50 SY 60.00 3000.00 55.00 2750.00 79.00 3950.00
0060 3030000000-E 862 STL BM GUARDRAIL 15875 LF 15.00 23812.50 16.00 25400.00 15.50 24606.25
0061 3045000000-E 862 SBGR SHOP CURVED 375 LF 18.00 675.00 18.00 675.00 18.25 684.38
0062 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 1.00 10.00 11.00 110.00
0063 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 550.00 1100.00 525.00 1050.00 560.00 1120.00
0064 3270000000-N SP GR ANCHOR TYPE 350 8 EA 19.00 152.00 1775.00 14200.00 1950.00 15600.00
0065 3559000000-E 866 ’(*:DSTRAND BW FENCE W/ POSTS 591 LF 7.50 4432.50 8.00 4728.00 7.25 4284.75
0066 3569000000-E 867 BARBED WIRE FENCE RESET 670 LF 7.50 5025.00 8.00 5360.00 7.00 4690.00
0067 3575000000-E SP  GENERIC FENCING ITEM (LF) 530 LF 8.00 4240.00 8.50 4505.00 6.75 3577.50
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS
0068 3628000000-E 876 RIP RAP, CLASS | 80 TON 40.00 3200.00 50.00 4000.00 38.50 3080.00
0069 3642000000-E 876 RIP RAP, CLASS A 60 TON 28.00 1680.00 40.00 2400.00 31.00 1860.00
0070 3649000000-E 876 RIP RAP, CLASS B 60 TON 30.00 1800.00 42.50 2550.00 33.75 2025.00
0071 3651000000-E SP BOULDERS 245 TON 25.00 6125.00 75.00 18375.00 62.00 15190.00
0072 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,940 SY 2.00 3880.00 2.25 4365.00 1.25 2425.00



AUG 03, 2015 08:16 AM
42974.3.3

TIP NO R-5206
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & WALLS.

SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

JACKSON

2.00PM 3/ 13 025
JUL 21 2015 C203491
1.131 MI

WATSON CONTRACTING, INC.

BUCHANAN AND SONS INC

CHEROKEE ENTERPRISES, INC.

FRANKLIN, NC WHITTIER, NC CHEROKEE, NC
0073  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 210 LF 6.50 1365.00 4.75 997.50 5.10 1071.00
0074 4102000000-N 904 SIGN ERECTION, TYPE E 16 EA 90.00 1440.00 70.00 1120.00 65.00 1040.00
0075 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 12 EA 1.00 12.00 750 90.00 5.00 60.00
0076 4400000000-E 1110 WORK ZONE SIGNS (STAT) 578 SF 6.00 3468.00 6.24 3606.72 5.65 3265.70
0077 4405000000-E 1110 WORK ZONE SIGNS (PORT) 578 SF 8.00 4624.00 21.00 12138.00 8.85 5115.30
0078  4410000000-E 1110 WORK ZONE SIGNS (BARR) 176 SF 6.00 1056.00 5.25 924.00 5.90 1038.40
0079 4430000000-N 1130 DRUMS 250 EA 25.00 6250.00 45.00 11250.00 42.00 10500.00
0080  4435000000-N 1135 CONES 250 EA 16.00 4000.00 18.30 4575.00 15.95 3987.50
0081  4445000000-E 1145 BARRICADES (TYPE Ill) 160 LF 20.00 3200.00 20.00 3200.00 19.00 3040.00
0082  4450000000-N 1150 FLAGGER 2,160 HR 12.00 25920.00 11.00 23760.00 13.00 28080.00
0083  4516000000-N 1180 SKINNY DRUM 250 EA 29.00 7250.00 28.50 7125.00 29.00 7250.00
0084  4650000000-N 1251 TEMP RAISED PVMT MRKS 155 EA 10.00 1550.00 10.50 1627.50 10.00 1550.00
0085 4685000000-E 1205 THERMO PVT MKG LINES 4"90 11,647 LF 0.75 8735.25 0.80 9317.60 0.75 8735.25
0086 4686000000-E 1205 THERMO PVT MKG LINES 4"120 12,735 LF 0.84 10697.40 0.90 11461.50 0.84 10697.40
0087 4710000000-E 1205 24"WIDE THERMO 120 MILS 53 LF 12.00 636.00 12.60 667.80 12.00 636.00
0088  4810000000-E 1205 PAINT PVMT MARKINGS 4" 24,199 LF 0.16 3871.84 0.20 4839.80 0.16 3871.84
0089  4835000000-E 1205 PAINT PVT MKG LINES 24" 54 LF 3.00 162.00 3.15 170.10 3.00 162.00
0090  4850000000-E 1205 LINE REMOVAL 4" WIDE 800 LF 1.00 800.00 1.04 832.00 1.00 800.00
0091 4905000000-N 1253 SNOWPLB PVMT MRKER 78 EA 28.00 2184.00 36.55 2850.90 35.00 2730.00
0092 5691300000-E 1520 8" SANITARY GRAVITY SEWER 400 LF 65.00 26000.00 120.00 48000.00 150.00 60000.00
0093 5775000000-E 1525 4' DIA UTILITY MANHOLE 5 EA 5200.00 26000.00 2025.00 10125.00 2095.00 10475.00
0094 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 16 LF 100.00 1600.00 200.00 3200.00 206.00 3296.00
0095 5801000000-E 1530 ABANDON 8" UTILITY PIPE 330 LF 5.00 1650.00 7.00 2310.00 15.00 4950.00
0096 5828000000-N 1530 REMOVE UTILITY MANHOLE 3 EA 200.00 600.00 650.00 1950.00 1000.00 3000.00
0097 5882000000-N SP  GENERIC UTILITY ITEM (EA) 2 EA 10000.00 20000.00 2000.00 4000.00 22600.00 45200.00
REINFORCED CONCRETE PIERS
0098 6000000000-E 1605 TEMPORARY SILT FENCE 19,500 LF 1.60 31200.00 1.70 33150.00 2.00 39000.00
0099 6006000000-E 1610 EROS CONTRL STONE CL A 1,050 TON 26.00 27300.00 38.50 40425.00 28.50 29925.00
0100 6009000000-E 1610 EROS CONTRL STONE CL B 700 TON 28.00 19600.00 41.50 29050.00 32.75 22925.00
0101 6012000000-E 1610 SEDIMENT CONTROL STONE 1,180 TON 25.00 29500.00 39.60 46728.00 29.25 34515.00
0102 6015000000-E 1615 TEMPORARY MULCHING 10 ACR 700.00 7000.00 757.00 7570.00 750.00 7500.00
0103 6018000000-E 1620 SEED FOR TEMP SEEDING 500 LB 2.00 1000.00 2.10 1050.00 2.50 1250.00
0104 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 TON 785.00 1962.50 820.00 2050.00 850.00 2125.00
0105 6024000000-E 1622 TEMPORARY SLOPE DRAINS 300 LF 15.00 4500.00 16.00 4800.00 9.25 2775.00
0106 6029000000-E SP SAFETY FENCE 2,600 LF 1.00 2600.00 1.75 4550.00 2.05 5330.00
0107 6030000000-E 1630 SILT EXCAVATION 1,400 CY 20.00 28000.00 5.35 7490.00 6.75 9450.00
0108 6036000000-E 1631 MATTING FOR EROS CONTROL 25,000 SY 1.18 29500.00 1.25 31250.00 1.21 30250.00
0109 6037000000-E SP COIR FIBER MAT 100 SY 5.35 535.00 5.75 575.00 5.25 525.00
0110 6038000000-E SP PERM SOIL REINF MAT 540 SY 3.70 1998.00 4.00 2160.00 3.90 2106.00



AUG 03, 2015 08:16 AM JACKSON 2:00PM 4/ 13 025
42974.3.3 JUL 21 2015 C203491
TIP NO R-5206 1.131 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & WALLS.
SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

WATSON CONTRACTING, INC. BUCHANAN AND SONS INC CHEROKEE ENTERPRISES, INC.

FRANKLIN, NC WHITTIER, NC CHEROKEE, NC
0111 6042000000-E 1632 1/4" HARDWARE CLOTH 3,150 LF 4.25 13387.50 4.70 14805.00 3.00 9450.00
0112  6070000000-N 1639 SPECIAL STILLING BASINS 1 EA 950.00 950.00 430.00 430.00 405.00 405.00
0113 6071010000-E SP  WATTLE 1,250 LF 4.00 5000.00 4.20 5250.00 6.00 7500.00
0114  6071020000-E SP  POLYACRYLAMIDE (PAM) 565 LB 8.00 4520.00 8.35 4717.75 7.25 4096.25
0115 6071030000-E 1640 COIR FIBER BAFFLE 120 LF 6.00 720.00 6.80 816.00 6.25 750.00
0116 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 1800.00 16200.00 1880.00 16920.00 1935.00 17415.00
0117 6087000000-E 1660 MOWING 6 ACR 200.00 1200.00 210.00 1260.00 75.00 450.00
0118  6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 250 250.00 2.60 260.00 4.00 400.00
0119 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 700.00 350.00 730.00 365.00 878.23 439.12
0120 6096000000-E 1662 SEED FOR SUPP SEEDING 200 LB 2.00 400.00 2.10 420.00 5.50 1100.00
0121 6108000000-E 1665 FERTILIZER TOPDRESSING 6 TON 950.00 5700.00 1020.00 6120.00 1055.00 6330.00
0122 6111000000-E SP  IMPERVIOUS DIKE 75 LF 50.00 3750.00 22.75 1706.25 13.40 1005.00
0123 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 40.00 400.00 42.00 420.00 40.00 400.00
0124 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 30.00 2250.00 32.00 2400.00 75.00 5625.00
0125 6123000000-E 1670 REFORESTATION 1 ACR 3000.00 3000.00 3650.00 3650.00 2280.00 2280.00
0126 6126000000-E SP STREAMBANK REFORESTATION 0.51 ACR 3000.00 1530.00 3760.00 1917.60 6920.00 3529.20
0127 6133000000-N SP GENERIC EROSION CONTROL ITEM (LS) Lump Sum 3500.00 2700.00 5000.00
CONSTRUCTION SURVEYING FOR  MITIGATION
0128 6133000000-N SP  GENERIC EROSION CONTROL ITEM (LS) Lump Sum 8000.00 10500.00 11820.00
DIVERSION PUMPING FOR MITIGA- TION
0129 6133000000-N SP GENERIC EROSION CONTROL ITEM (LS) Lump Sum 12500.00 12490.60 13290.00
GRADING FOR MITIGATION
0130 6144000000-E SP  GENERIC EROSION CONTROL ITEM (LB) 10,000 LB 1.80 18000.00 1.94 19400.00 1.20 12000.00
BONDED FIBER MATRIX
WALL ITEMS
0131 8802040000-E SP  CIP GRAVITY RETAINING WALLS 1,485 SF 115.00 170775.00 112.00 166320.00 115.00 170775.00
CONTRACT TOTAL TOTAL 2179873.49 TOTAL 2278695.00 TOTAL 2449663.97
ROADWAY ITEMS SUB-TOTAL 2009098.49 SUB-TOTAL 2112375.00 SUB-TOTAL 2278888.97
WALL ITEMS SUB-TOTAL 170775.00 SUB-TOTAL 166320.00 SUB-TOTAL 170775.00



AUG 03, 2015 08:16 AM

42974.

TIP NO

3.3

R-5206

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & WALLS.

SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

JACKSON

2.00PM 5/ 13 025
JUL 21 2015 C203491
1.131 MI

GRAHAM COUNTY LAND COMPANY
LLC

ROBBINSVILLE, NC

WNC PAVING , INC.

WAYNESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010

0011
0012
0013
0014
0015
0016
0017
0018
0019

0020
0021
0022
0023
0024

0025

0026

0027
0028
0029
0030
0031
0032
0033
0034
0035
0036

0000100000-N
0022000000-E
0050000000-E
0057000000-E
0063000000-N
0134000000-E
0195000000-E
0196000000-E
0223000000-E
0241000000-E

0318000000-E
0320000000-E
0343000000-E
0448200000-E
0448300000-E
0448400000-E
0448500000-E
0448600000-E
0453000000-E

0582000000-E
0588000000-E
0594000000-E
0600000000-E
0636000000-E

0636000000-E

0938000000-E

0995000000-E
1077000000-E
1099500000-E
1099700000-E
1121000000-E
1220000000-E
1275000000-E
1330000000-E
1489000000-E
1498000000-E

800
225
226
226
SP

240
265
270
275
SP

300
300
310
310
310
310
310
310
310

310
310
310
310
310

310

SP

340
SP

505
505
520
545
600
607
610
610

ROADWAY ITEMS

MOBILIZATION

UNCLASSIFIED EXCAVATION
SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
GRADING

DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
ROCK PLATING

GENERIC GRADING ITEM (SY)

REINFORCED SOIL SLOPES WITH COIR FIBER MATTING

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE
15" SIDE DRAIN PIPE

15" RCP CULV CLASS IV
18" RCP CULV CLASS IV
24" RCP CULV CLASS IV
30" RCP CULV CLASS IV
36" RCP CULV CLASS IV
**" PIPE END SECTION
(18")

15" CS PIPE CULV 0.064"
18" CS PIPE CULV 0.064"
24" CS PIPE CULV 0.064"
30" CS PIPE CULV 0.079"

1 CS ELBOW *++" THICK
(15", 0.064")

" CS ELBOW " THICK
(30", 0.079")

#x*'CS STR PL ARCH * G
(87" X 63", 12)

PIPE REMOVAL

#57 STONE

SHALLOW UNDERCUT

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE

PRIME COAT

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0B

ASP CONC INTR CRS 119.0B

Lump Sum 200000.00
20,500 CY 8.00 164000.00
1 ACR 5600.00 5600.00
100 CY 14.00 1400.00
Lump Sum 210000.00
205 CY 15.00 3075.00
100 CY 65.00 6500.00
200 SY 6.00 1200.00
825 SY 65.00 53625.00
1525 SY 62.00 94550.00
450 TON 50.00 22500.00
1,400 SY 4.00 5600.00
44 LF 25.00 1100.00
1,300 LF 39.00 50700.00
948 LF 42.00 39816.00
964 LF 51.00 49164.00
112 LF 60.00 6720.00
64 LF 90.00 5760.00

1 EA 1600.00 1600.00

44 LF 43.00 1892.00
68 LF 36.00 2448.00
144 LF 46.00 6624.00
84 LF 56.00 4704.00

2 EA 330.00 660.00

2 EA 550.00 1100.00

30 LF 1400.00 42000.00
1,154 LF 6.00 6924.00
35 TON 50.00 1750.00
100 CY 20.00 2000.00
200 TON 45.00 9000.00
2,285 TON 36.00 82260.00
1,500 TON 35.00 52500.00
1,750 GAL 17.50 30625.00
100 sY 60.00 6000.00
1,240 TON 83.00 102920.00
1,320 TON 87.00 114840.00

9.25
12000.00
25.00

10.00
45.00

3.00
45.00
45.00

35.00
5.00
36.00
42.50
52.50
72.50
85.00
125.00
1195.00

45.00
55.00
60.00
70.00
425.00

900.00

500.00

10.00
40.00
15.00
30.00
30.00
35.00
20.00
75.00
149.33
137.44

80000.00
189625.00
12000.00
2500.00
198000.00
2050.00
4500.00
600.00
37125.00
68625.00

15750.00
7000.00
1584.00

55250.00

49770.00

69890.00
9520.00
8000.00
1195.00

1980.00
3740.00
8640.00
5880.00

850.00

1800.00

15000.00

11540.00
1400.00
1500.00
6000.00

68550.00

52500.00

35000.00
7500.00

185169.20
181420.80

145000.00

10.00 205000.00
9100.00 9100.00
15.00 1500.00
229000.00

8.65 1773.25
72.00 7200.00
2.50 500.00
90.00 74250.00
55.00 83875.00
40.00 18000.00
2.25 3150.00
34.15 1502.60
48.50 63050.00
55.00 52140.00
68.00 65552.00
96.50 10808.00
230.00 14720.00
915.00 915.00
65.00 2860.00
73.00 4964.00
106.00 15264.00
113.00 9492.00
425.00 850.00
855.00 1710.00
725.00 21750.00
16.00 18464.00
40.00 1400.00
15.00 1500.00
37.50 7500.00
31.60 72206.00
36.00 54000.00
10.00 17500.00
60.40 6040.00
84.55 104842.00
89.40 118008.00



AUG 03, 2015 08:16 AM

42974.

TIP NO

3.3

R-5206

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & WALLS.

SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

JACKSON

2.00PM 6/ 13 025
JUL 21 2015 C203491
1.131 MI

GRAHAM COUNTY LAND COMPANY
LLC

ROBBINSVILLE, NC

WNC PAVING , INC.

WAYNESVILLE, NC

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE, NC

0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053

0054

0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065

0066
0067

0068
0069
0070
0071
0072

1519000000-E
1575000000-E
1693000000-E
2022000000-E
2026000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2209000000-E
2220000000-E
2286000000-N
2308000000-E
2364000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2396000000-N
2549000000-E
2556000000-E
2577000000-E
2612000000-E
3030000000-E
3045000000-E
3150000000-N
3210000000-N
3270000000-N
3559000000-E

3569000000-E
3575000000-E

3628000000-E
3642000000-E
3649000000-E
3651000000-E
3656000000-E

610
620
654
815
815
815
815
815
815
838
838
840
840
840
840
840
840

840

840
846
846
846
848
862
862
862
862
SP

866

867
SP

876
876
876
SP

876

ASP CONC SURF CRS $9.5B
ASP FOR PLANT MIX
ASPH PLT MIX PVMT REPAIR
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE
SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

REINFORCED ENDWALLS
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

F

I(ZI%AME—GRT—HD 840.03 **

(G)

FRAME W/COVER STD 840.54
2'-6" CONC CURB & GUTTER
SHOULDER BERM GUTTER
CONC EXPRESSWAY GUTTER
6" CONCRETE DRIVEWAY
STL BM GUARDRAIL

SBGR SHOP CURVED
ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE CAT-1

GR ANCHOR TYPE 350

** STRAND BW FENCE W/ POSTS
4

BARBED WIRE FENCE RESET
GENERIC FENCING ITEM (LF)

TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS

RIP RAP, CLASS |

RIP RAP, CLASS A

RIP RAP, CLASS B
BOULDERS

GEOTEXTILE FOR DRAINGE

1,800 TON 92.00 165600.00
230 TON 700.00 161000.00
40 TON 290.00 11600.00
224 CY 8.50 190.40
100 SY 4.00 400.00
16.8 CY 77.00 1293.60
100 LF 14.00 1400.00
1 EA 475.00 475.00

6 LF 14.00 84.00

78 CY 1125.00 8775.00
75 CY 1250.00 9375.00
50 EA 1125.00 56250.00
39.54 LF 130.00 5140.20
2 EA 575.00 1150.00

5 EA 550.00 2750.00

17 EA 550.00 9350.00
13 EA 650.00 8450.00
11 EA 650.00 7150.00

2 EA 475.00 950.00
1,760 LF 30.00 52800.00
630 LF 27.00 17010.00
590 LF 27.00 15930.00
50 SY 67.00 3350.00
15875 LF 18.25 28971.88
375 LF 21.50 806.25
10 EA 13.00 130.00

2 EA 650.00 1300.00

8 EA 2300.00 18400.00
591 LF 8.50 5023.50
670 LF 8.50 5695.00
530 LF 8.50 4505.00
80 TON 75.00 6000.00
60 TON 62.00 3720.00
60 TON 65.00 3900.00
245 TON 120.00 29400.00
1,940 SY 3.00 5820.00

84.30 151740.00
470.00 108100.00
300.00 12000.00

15.00 336.00

5.00 500.00
75.00 1260.00
6.00 600.00
310.00 310.00
15.25 91.50
1200.00 9360.00
1400.00 10500.00
1450.00 72500.00
300.00 11862.00
500.00 1000.00
450.00 2250.00
460.00 7820.00
500.00 6500.00
500.00 5500.00
450.00 900.00

23.00 40480.00

28.00 17640.00

60.00 35400.00

60.00 3000.00

16.28 25844.50

1911 716.63

11.55 115.50
588.00 1176.00

2047.50 16380.00
7.88 4657.08
7.88 5279.60
8.40 4452.00

55.00 4400.00

35.00 2100.00

37.50 2250.00
175.00 42875.00

3.50 6790.00

94.20 169560.00
725.00 166750.00
302.00 12080.00
5.00 112.00
2.00 200.00
20.00 336.00
17.00 1700.00
240.00 240.00
3.00 18.00
1100.00 8580.00
1330.00 9975.00
1450.00 72500.00
300.00 11862.00
725.00 1450.00
725.00 3625.00
850.00 14450.00
850.00 11050.00
850.00 9350.00
665.00 1330.00
28.00 49280.00
29.00 18270.00
37.00 21830.00
64.00 3200.00
18.00 28575.00
20.30 761.25
1.25 12.50
604.00 1208.00
2053.00 16424.00
9.00 5319.00

9.00 6030.00

10.00 5300.00

60.00 4800.00

47.00 2820.00

46.00 2760.00

58.00 14210.00

2.05 3977.00
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42974.

TIP NO

3.3

R-5206

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & WALLS.

SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

JACKSON

2:00 PM
JUL 21 2015

1.131 MI

71 13 025
C203491

GRAHAM COUNTY LAND COMPANY
LLC

ROBBINSVILLE, NC

WNC PAVING , INC.

WAYNESVILLE, NC

YOUNG & MCQUEEN GRADING CO

INC

BURNSVILLE, NC

0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097

0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110

4072000000-E
4102000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4435000000-N
4445000000-E
4450000000-N
4516000000-N
4650000000-N
4685000000-E
4686000000-E
4710000000-E
4810000000-E
4835000000-E
4850000000-E
4905000000-N
5691300000-E
5775000000-E
5781000000-E
5801000000-E
5828000000-N
5882000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E

903
904
907
1110
1110
1110
1130
1135
1145
1150
1180
1251
1205
1205
1205
1205
1205
1205
1253
1520
1525
1525
1530
1530
SP

1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE IlI)
FLAGGER

SKINNY DRUM

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
24"WIDE THERMO 120 MILS
PAINT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"
LINE REMOVAL 4" WIDE
SNOWPLB PVMT MRKER

8" SANITARY GRAVITY SEWER
4' DIA UTILITY MANHOLE
UTILITY MANHOLE WALL, 4' DIA
ABANDON 8" UTILITY PIPE
REMOVE UTILITY MANHOLE

GENERIC UTILITY ITEM (EA)
REINFORCED CONCRETE PIERS
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

210 LF 8.50 1785.00
16 EA 10.00 160.00

12 EA 18.00 216.00
578 SF 6.00 3468.00
578 SF 18.00 10404.00
176 SF 6.00 1056.00
250 EA 30.00 7500.00
250 EA 40.00 10000.00
160 LF 24.00 3840.00
2,160 HR 24.00 51840.00
250 EA 45.00 11250.00
155 EA 12.00 1860.00
11,647 LF 0.90 10482.30
12,735 LF 1.00 12735.00
53 LF 14.00 742.00
24,199 LF 0.20 4839.80
54 LF 3.55 191.70
800 LF 1.25 1000.00
78 EA 41.00 3198.00
400 LF 60.00 24000.00

5 EA 1600.00 8000.00

16 LF 118.00 1888.00
330 LF 6.00 1980.00

3 EA 300.00 900.00

2 EA 1200.00 2400.00
19,500 LF 2.25 43875.00
1,050 TON 53.00 55650.00
700 TON 53.00 37100.00
1,180 TON 50.00 59000.00
10 ACR 850.00 8500.00
500 LB 2.50 1250.00
2.5 TON 1000.00 2500.00
300 LF 14.00 4200.00
2,600 LF 2.00 5200.00
1,400 CY 14.00 19600.00
25,000 SY 1.50 37500.00
100 SY 6.50 650.00
540 SY 4.50 2430.00

5.50 1155.00
70.00 1120.00
10.00 120.00

6.00 3468.00
11.25 6502.50

6.50 1144.00
55.00 13750.00
30.00 7500.00
22.00 3520.00
20.00 43200.00
30.00 7500.00
12.00 1860.00

0.80 9317.60

0.90 11461.50
14.00 742.00

0.18 4355.82

4.00 216.00

1.10 880.00
38.00 2964.00

126.00 50400.00
2100.00 10500.00
177.45 2839.20
9.10 3003.00
583.15 1749.45
11600.00 23200.00

2.50 48750.00
35.00 36750.00
40.00 28000.00
35.00 41300.00

800.00 8000.00
2.10 1050.00
850.00 2125.00
15.00 4500.00

2.50 6500.00
10.00 14000.00

1.65 41250.00

5.80 580.00

4.00 2160.00

5.25
78.50
8.50
7.00
7.15
6.00
43.00
18.00
22.60
25.00
27.55
7.25
1.00
1.00
12.00
0.50
6.00
2.00
48.30
132.00
2125.00
186.00
31.00
600.00
12000.00

2.00
37.00
40.00
48.00

875.00

2.45

950.00

8.00

4.25
10.00

1.45

6.65

4.50

1102.50
1256.00
102.00
4046.00
4132.70
1056.00
10750.00
4500.00
3616.00
54000.00
6887.50
1123.75
11647.00
12735.00
636.00
12099.50
324.00
1600.00
3767.40
52800.00
10625.00
2976.00
10230.00
1800.00
24000.00

39000.00
38850.00
28000.00
56640.00
8750.00
1225.00
2375.00
2400.00
11050.00
14000.00
36250.00
665.00
2430.00



AUG 03, 2015 08:16 AM JACKSON 2:00PM 8/ 13 025
42974.3.3 JUL 21 2015 C203491
TIP NO R-5206 1.131 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING & WALLS.
SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

GRAHAM COUNTY LAND COMPANY WNC PAVING , INC. YOUNG & MCQUEEN GRADING CO
LLC INC
ROBBINSVILLE, NC

WAYNESVILLE, NC BURNSVILLE, NC

0111 6042000000-E 1632 1/4" HARDWARE CLOTH 3,150 LF 5.25 16537.50 5.00 15750.00 5.50 17325.00
0112  6070000000-N 1639 SPECIAL STILLING BASINS 1 EA 400.00 400.00 675.00 675.00 119.50 119.50
0113 6071010000-E SP  WATTLE 1,250 LF 5.00 6250.00 5.00 6250.00 5.00 6250.00
0114  6071020000-E SP  POLYACRYLAMIDE (PAM) 565 LB 10.00 5650.00 10.00 5650.00 7.00 3955.00
0115 6071030000-E 1640 COIR FIBER BAFFLE 120 LF 750 900.00 750 900.00 11.40 1368.00
0116 6084000000-E 1660 SEEDING AND MULCHING 9 ACR 2050.00 18450.00 1890.00 17010.00 2175.00 19575.00
0117 6087000000-E 1660 MOWING 6 ACR 235.00 1410.00 210.00 1260.00 241.50 1449.00
0118  6090000000-E 1661 SEED FOR REPAIR SEEDING 100 LB 3.00 300.00 3.00 300.00 3.00 300.00
0119 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.5 TON 850.00 425.00 735.00 367.50 845.00 422.50
0120 6096000000-E 1662 SEED FOR SUPP SEEDING 200 LB 250 500.00 3.00 600.00 2.50 500.00
0121 6108000000-E 1665 FERTILIZER TOPDRESSING 6 TON 1120.00 6720.00 1000.00 6000.00 1150.00 6900.00
0122 6111000000-E SP  IMPERVIOUS DIKE 75 LF 110.00 8250.00 75.00 5625.00 58.00 4350.00
0123 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 50.00 500.00 4250 425.00 48.00 480.00
0124 6117000000-N SP RESPONSE FOR EROS CONTROL 75 EA 210.00 15750.00 50.00 3750.00 36.30 2722.50
0125 6123000000-E 1670 REFORESTATION 1 ACR 4000.00 4000.00 3700.00 3700.00 4250.00 4250.00
0126 6126000000-E SP STREAMBANK REFORESTATION 0.51 ACR 4000.00 2040.00 3700.00 1887.00 4250.00 2167.50
0127 6133000000-N SP GENERIC EROSION CONTROL ITEM (LS) Lump Sum 2500.00 6000.00 7854.00
CONSTRUCTION SURVEYING FOR  MITIGATION
0128 6133000000-N SP  GENERIC EROSION CONTROL ITEM (LS) Lump Sum 2000.00 8000.00 4830.00
DIVERSION PUMPING FOR MITIGA- TION
0129 6133000000-N SP GENERIC EROSION CONTROL ITEM (LS) Lump Sum 15000.00 33275.00 40000.00
GRADING FOR MITIGATION
0130 6144000000-E SP  GENERIC EROSION CONTROL ITEM (LB) 10,000 LB 2.25 22500.00 2.00 20000.00 2.25 22500.00
BONDED FIBER MATRIX
WALL ITEMS
0131 8802040000-E SP  CIP GRAVITY RETAINING WALLS 1,485 SF 105.00 155925.00 123.08 182773.80 140.00 207900.00
CONTRACT TOTAL TOTAL 2784500.13 TOTAL 2785771.18 TOTAL 2959995.95
ROADWAY ITEMS SUB-TOTAL 2628575.13 SUB-TOTAL 2602997.38 SUB-TOTAL 2752095.95
WALL ITEMS SUB-TOTAL 155925.00 SUB-TOTAL 182773.80 SUB-TOTAL 207900.00



AUG 03, 2015 08:16 AM JACKSON 2:00PM 9/ 13 025
42974.3.3 JUL 21 2015 C203491

TIP NO R-5206 1.131 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING & WALLS.

SR-1449 (COPE CREEK RD) FROM SR-1710 (EAST COPE CREEK RD) TO US-23/74.

NHM CONSTRUCTORS, LLC
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ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 161000.00
0002 0022000000-E 225 UNCLASSIFIED EXCAVATION 20,500 CY 8.86 181630.00
0003 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0004 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.00 1500.00
0005 0063000000-N SP GRADING Lump Sum 357737.00
0006 0134000000-E 240 DRAINAGE DITCH EXCAVATION 205 CY 12.30 2521.50
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 56.90 5690.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 3.70 740.00
0009 0223000000-E 275 ROCK PLATING 825 SY 64.70 53377.50
0010 0241000000-E SP GENERIC GRADING ITEM (SY) 1,525 SY 183.80 280295.00
REINFORCED SOIL SLOPES WITH COIR FIBER MATTING
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 450 TON 34.10 15345.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 1,400 SY 5.30 7420.00
0013 0343000000-E 310 15" SIDE DRAIN PIPE 44 LF 39.50 1738.00
0014 0448200000-E 310 15"RCP CULV CLASS IV 1,300 LF 42.80 55640.00
0015 0448300000-E 310 18" RCP CULV CLASS IV 948 LF 48.50 45978.00
0016 0448400000-E 310 24" RCP CULV CLASS IV 964 LF 61.80 59575.20
0017 0448500000-E 310 30" RCP CULV CLASS IV 112 LF 82.00 9184.00
0018 0448600000-E 310 36" RCP CULV CLASS IV 64 LF 115.50 7392.00
0019 0453000000-E 310 Z’é"F;lPE END SECTION 1 EA 1410.00 1410.00
0020 0582000000-E 310 15" CS PIPE CULV 0.064" 44 LF 46.40 2041.60
0021 0588000000-E 310 18" CS PIPE CULV 0.064" 68 LF 51.30 3488.40
0022 0594000000-E 310 24" CS PIPE CULV 0.064" 144 LF 57.90 8337.60
0023 0600000000-E 310 30" CS PIPE CULV 0.079" 84 LF 80.50 6762.00
0024 0636000000-E 310 **" CS ELBOW *****" THICK 2 EA 502.10 1004.20
(15", 0.064")
0025 0636000000-E 310 **" CS ELBOW *****" THICK 2 EA 709.00 1418.00
(30", 0.079")
0026 0938000000-E SP  *X*'CS STR PL ARCH ** G 30 LF 433.40 13002.00
(87" X 63", 12)
0027 0995000000-E 340 PIPE REMOVAL 1,154 LF 16.20 18694.80
0028 1077000000-E SP  #57 STONE 35 TON 34.10 1193.50
0029 1099500000-E 505 SHALLOW UNDERCUT 100 CY 22.20 2220.00
0030 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 30.10 6020.00
0031 1121000000-E 520 AGGREGATE BASE COURSE 2,285 TON 29.20 66722.00
0032 1220000000-E 545 INCIDENTAL STONE BASE 1,500 TON 36.20 54300.00
0033 1275000000-E 600 PRIME COAT 1,750 GAL 10.50 18375.00
0034 1330000000-E 607 INCIDENTAL MILLING 100 SY 44.50 4450.00
0035 1489000000-E 610 ASP CONC BASE CRS B25.0B 1,240 TON 119.70 148428.00

0036 1498000000-E 610 ASP CONC INTR CRS 119.0B 1,320 TON 105.00 138600.00
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0037 1519000000-E 610 ASP CONC SURF CRS S9.5B 1,800 TON 110.30 198540.00
0038 1575000000-E 620 ASP FOR PLANT MIX 230 TON 583.00 134090.00
0039 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 40 TON 210.10 8404.00
0040 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 1.20 26.88
0041 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 100 SY 5.00 500.00
0042 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 16.8 CY 57.70 969.36
0043 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 14.70 1470.00
0044 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 391.60 391.60
0045 2077000000-E 815 6" OUTLET PIPE 6 LF 28.60 171.60
0046 2209000000-E 838 ENDWALLS 7.8 CY 1591.00 12409.80
0047 2220000000-E 838 REINFORCED ENDWALLS 75 CY 3288.00 24660.00
0048 2286000000-N 840 MASNRY DRAINAGE STRUCT 50 EA 1497.00 74850.00
0049 2308000000-E 840 MASNRY DRAINAGE STRUCT 39.54 LF 257.90 10197.37
0050 2364000000-N 840 FRAME W/2GRTS 840.16 STD 2 EA 467.70 935.40
0051 2366000000-N 840 FRAME W/2GRTS 840.24 STD 5 EA 418.90 2094.50
0052 2367000000-N 840 FRAME W/2GRTS 840.29 STD 17 EA 448.40 7622.80
0053 2374000000-N 840 l(:FR)’AME—GRT—HD 840.03 ** 13 EA 551.20 7165.60
0054 2374000000-N 840 I(:GR)AME—GRT—HD 840.03 ** 11 EA 551.20 6063.20
0055 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 371.30 742.60
0056 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,760 LF 23.50 41360.00
0057 2556000000-E 846 SHOULDER BERM GUTTER 630 LF 25.20 15876.00
0058 2577000000-E 846 CONC EXPRESSWAY GUTTER 590 LF 31.90 18821.00
0059 2612000000-E 848 6" CONCRETE DRIVEWAY 50 SY 55.60 2780.00
0060 3030000000-E 862 STL BM GUARDRAIL 1,587.5 LF 16.30 25876.25
0061 3045000000-E 862 SBGR SHOP CURVED 375 LF 19.10 716.25
0062 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.60 116.00
0063 3210000000-N 862 GR ANCHOR TYPE CAT-1 2 EA 588.20 1176.40
0064 3270000000-N SP GR ANCHOR TYPE 350 8 EA 2048.00 16384.00
0065 3559000000-E 866 zz)STRAND BW FENCE W/ POSTS 591 LF 7.90 4668.90
0066 3569000000-E 867 BARBED WIRE FENCE RESET 670 LF 7.90 5293.00
0067 3575000000-E SP  GENERIC FENCING ITEM (LF) 530 LF 8.40 4452.00
TEMP 4 STRAND BARBED WIRE FENCE WITH POSTS
0068 3628000000-E 876 RIP RAP, CLASS | 80 TON 56.80 4544.00
0069 3642000000-E 876 RIP RAP, CLASS A 60 TON 41.30 2478.00
0070 3649000000-E 876 RIP RAP,CLASS B 60 TON 39.50 2370.00
0071 3651000000-E SP BOULDERS 245 TON 101.10 24769.50

0072 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,940 SY 4.20 8148.00
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0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096
0097

0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110

4072000000-E
4102000000-N
4155000000-N
4400000000-E
4405000000-E
4410000000-E
4430000000-N
4435000000-N
4445000000-E
4450000000-N
4516000000-N
4650000000-N
4685000000-E
4686000000-E
4710000000-E
4810000000-E
4835000000-E
4850000000-E
4905000000-N
5691300000-E
5775000000-E
5781000000-E
5801000000-E
5828000000-N
5882000000-N

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6029000000-E
6030000000-E
6036000000-E
6037000000-E
6038000000-E

903
904
907
1110
1110
1110
1130
1135
1145
1150
1180
1251
1205
1205
1205
1205
1205
1205
1253
1520
1525
1525
1530
1530
SP

1605
1610
1610
1610
1615
1620
1620
1622
SP

1630
1631
SP

SP

SUPPORT, 3-LB STL U-CHAN
SIGN ERECTION, TYPE E
DISPOSE SIGN SYST U-CHAN
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
DRUMS

CONES

BARRICADES (TYPE IlI)
FLAGGER

SKINNY DRUM

TEMP RAISED PVMT MRKS
THERMO PVT MKG LINES 490
THERMO PVT MKG LINES 4"120
24"WIDE THERMO 120 MILS
PAINT PVMT MARKINGS 4"
PAINT PVT MKG LINES 24"
LINE REMOVAL 4" WIDE
SNOWPLB PVMT MRKER

8" SANITARY GRAVITY SEWER
4' DIA UTILITY MANHOLE
UTILITY MANHOLE WALL, 4' DIA
ABANDON 8" UTILITY PIPE
REMOVE UTILITY MANHOLE

GENERIC UTILITY ITEM (EA)
REINFORCED CONCRETE PIERS
TEMPORARY SILT FENCE

EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
COIR FIBER MAT

PERM SOIL REINF MAT

210

16

12

578
578
176
250
250
160
2,160
250
155
11,647
12,735
53
24,199
54
800
78
400

5

16

330

3

2

19,500

LF
EA
EA
SF
SF
SF
EA
EA

LF
HR
EA
EA

LF
LF
LF
LF
LF
LF
EA
LF
EA
LF
LF
EA
EA

LF

1,050 TON
700 TON
1,180 TON
10 ACR

500

LB

2.5 TON

300
2,600
1,400

25,000

100

540

LF
LF
CcYy
SY
SY
Sy

5.40 1134.00
68.90 1102.40
5.30 63.60
6.00 3468.00
22.20 12831.60
6.30 1108.80
56.20 14050.00
23.00 5750.00
20.10 3216.00
26.30 56808.00
40.20 10050.00
10.60 1643.00
0.80 9317.60
0.90 11461.50
12.70 673.10
0.20 4839.80
3.20 172.80
1.10 880.00
37.10 2893.80
134.50 53800.00
3151.00 15755.00
210.10 3361.60
9.50 3135.00
840.30 2520.90
12605.00 25210.00
3.50 68250.00
39.80 41790.00
39.50 27650.00
31.70 37406.00
768.90 7689.00
2.10 1050.00
832.50 2081.25
11.10 3330.00
2.40 6240.00
9.00 12600.00
1.30 32500.00
5.80 580.00
4.00 2160.00
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0111
0112
0113
0114
0115
0116
0117
0118
0119
0120
0121
0122
0123
0124
0125
0126
0127

0128

0129

0130

0131

6042000000-E
6070000000-N
6071010000-E
6071020000-E
6071030000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6111000000-E
6114500000-N
6117000000-N
6123000000-E
6126000000-E
6133000000-N

6133000000-N

6133000000-N

6144000000-E

8802040000-E

1632
1639
SP
SP
1640
1660
1660
1661
1661
1662
1665
SP
1667
SP
1670
SP
SP

SP

SP

SP

SP

1/4" HARDWARE CLOTH

SPECIAL STILLING BASINS
WATTLE

POLYACRYLAMIDE (PAM)

COIR FIBER BAFFLE

SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
IMPERVIOUS DIKE

SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
REFORESTATION

STREAMBANK REFORESTATION
GENERIC EROSION CONTROL ITEM (LS)

CONSTRUCTION SURVEYING FOR MITIGATION

GENERIC EROSION CONTROL ITEM (LS)
DIVERSION PUMPING FOR MITIGA- TION

GENERIC EROSION CONTROL ITEM (LS)
GRADING FOR MITIGATION

GENERIC EROSION CONTROL ITEM (LB)
BONDED FIBER MATRIX

WALL ITEMS
CIP GRAVITY RETAINING WALLS

CONTRACT TOTAL

ROADWAY ITEMS
WALL ITEMS

BIDDERS IN ORDER

WATSON CONTRACTING, INC.
BUCHANAN AND SONS INC

CHEROKEE ENTERPRISES, INC.
GRAHAM COUNTY LAND COMPANY LLC
WNC PAVING , INC.

3,150 LF 4.80 15120.00

1 EA 635.30 635.30

1,250 LF 4.20 5250.00

565 LB 8.50 4802.50

120 LF 6.90 828.00

9 ACR 1910.00 17190.00

6 ACR 212.10 1272.60

100 LB 2.70 270.00

0.5 TON 742.40 371.20

200 LB 2.10 420.00

6 TON 1008.00 6048.00

75 LF 51.40 3855.00

10 MHR 42.40 424.00

75 EA 31.80 2385.00

1 ACR 3712.00 3712.00

0.51 ACR 3712.00 1893.12
Lump Sum 1699.00
Lump Sum 2402.00
Lump Sum 10811.00
10,000 LB 1.90 19000.00
1,485 SF 150.00 222750.00
TOTAL 3224076.78

SUB-TOTAL 3001326.78

SUB-TOTAL 222750.00

CONTRACT TOTAL

1 2179873.49

2 2278695.00

3 2449663.97

4 2784500.13

5 2785771.18
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2959995.95
3224076.78



